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Florida Department of Transportation
RICK 5CCGTIT 605 Suwannee Street JIM BOXOLD
GOVERNOR Tallahassee, FL. 32399-0450 SECRETARY

May 15, 2015

ADDENDUM NO. 1

TO:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT 1: T7364

FINANCIAL PROJECT NUMBER(S): 43311115201
FEDERAL ATD PROJECT NUMBER(S): 1316002U
COUNTY(IES): Pinellas

PROJECT NAME(S): (22" Ave. N), From 22" St. N To 19" St. N

BIDS TO BE RECEIVED: June 17, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at
https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from
your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2015 Edition of the Florida Department of Transportation Standard Specifications and the original
Specifications Package for the project, dated April 15, 2015, are revised to include the Supplemental
Specifications Package 3 page(s) dated April 27, 2015.

Please go to the Online Ordering Web Site at
https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Supplemental

Specifications Package(s) for this project from your Order History.

www.dot.state.fl.us
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AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web
Site at https://fwww3.dot.state. f1. us/ContractProposalProcessingOnlineOrdering/ to download
T7364Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite
Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of
Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

PA Tuanita Moore, Manager
Contracts Administration Office

JM:dm
Attachment



DATE: 412712015 | | | - 1of2
TO: Project Review (CO- PROJREV) '

FROM: Tim Drawhom , Project Manager

COPIES: DDE. DCPME

SUBJECT: Revision Number 1 - Letting (mo.fyr.) _6/15
Financial Project ID _433111-1-52-01 {Lead number oniy)
Proposal/Contract ID _T7364
Federal Funds: [JNo XYes Federal Aid No. 1316-002-U

County _Pinellas _— . State Road No.__N/A
Mandatory Oniy:-- FhjYes (i Y -_i%lat_ Jfes Not Requured}
*Concurred by __________ Date: #27 /j 5
Signaturd&f Dol of Transport velopment or Designee

i have reviewed fcraec:ts on the Specaf catlo s Pa Gt _ge-' nd a package revision is _[X

_ Date; #-22-20/5

If FA Oversight, *Authorized By: N/A Date: N/A
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT

SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING

WITHOUT APPROVAL. | oy
*Approved By: | "Ué .. Datei_ 77

Signature of Bistrict Secrefary

K SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 {3 Pages).

[ REISSUED SPECIFICATIONS PACKAGE { Pages).

53 PLANS REVISION NUMBER 1. (_6_Sheeis).

CONTRACT TIME REVISED: XKNo L'JYés(.lf ves, Total Calendar Days} -




' DATE: 4272015 B . 202

" Financial Project ID ~ 433111-1-52-01 _(Lead number only)
Proposal/Contract ID _T7364 '

PLANS REVISIONNUMBER 1
Sheet No{s). Rev. Date Description

1 © 4/2312015  Revised index of roadway plans

L _3A - 4/23/2015  New signature sheet for revisions
8 _ 4/2312015 Remove ditch bottom inlet column
_48A 4/23)2015  Adding SWPPP sheet o project
_48B | 4/23/2015  Adding SWPPP sheet to project
_48C 4/23/2015 _Adding SWPPP sheet to project

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

Shest No(s). Rev. Date Description _
1-3 442712015 Added SP0070202 for SWPPP/DEP

Summary of Qﬁanﬁﬁes (TRNS*PORT)
Pay item Sheet No. | Add./Del./ Rev. | Old Quantity | New Quantity




REVISION JUSTIFICATION
- 43311 1-1-52-01
Proposal # T7364
Date: April 27, 2015
433111-1-62-01
Revision One (‘f)

43311115201 Rev1Supp1

Thzs revision of 1he Pians and specs for ihts pmject is to add SWPPP plans and include
the speaﬁcat:cns for DEP/SWPPP.

The project, which lets on June 17, 2015 is currently 36 working days therefore,
Secretary Steinman's signature is NOT required.

Rick § 'cCa(PS&E)
X4854

Requested Action:

L] Review and Signature Approval of the Revision Memo by Director Debbie Hunt



