



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

May 26, 2015

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T9009

FINANCIAL PROJECT NUMBER(S): 430356 2 52 01

COUNTY(IES): Bay

PROJECT NAME(S): SR 77, Weigh-In-Motion Bypass Detection System with Pull-off Area

BIDS TO BE RECEIVED: June 24, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T9009Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm

Attachment

www.dot.state.fl.us

REVISION MEMO

DATE: 05/20/2015
TO: Project Review (CO-PROJREV)
FROM: Craig Wilson, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 6/15
Financial Project ID 430356-2-52-01 (Lead number only)
Proposal/Contract ID T9009
Federal Funds: No Yes Federal Aid No. _____
County BAY State Road No. 77

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Craig Wilson Date: 5/22/15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: _____ Date: _____
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15
WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT
SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (20 Sheets):

CONTRACT TIME REVISED: No Yes(If yes, _____ Total Calendar Days)

DATE: 05/20/2015

Financial Project ID 430356-2-52-01 (Lead number only)

Proposal/Contract ID T9009

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>05/20/2015</u>	<u>Removed Index 603</u>
<u>3</u>	<u>05/20/2015</u>	<u>Revised Pay Items</u>
<u>SQ-2</u>	<u>05/20/2015</u>	<u>Revised Quantities</u>
<u>SQ-4</u>	<u>05/20/2015</u>	<u>Removed Pay Item</u>
<u>12</u>	<u>05/20/2015</u>	<u>Added Note</u>
<u>42-56</u>	<u>05/20/2015</u>	<u>Revised Earthwork</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0104-18	3	REV.	1 EA	2 EA
0120-1	3	REV.	1814 CY	1697 CY
0120-6	3	REV.	4418 CY	4408 CY
0352-70	3	DEL.	1823 SY	N/A
0711-14-160	3	ADD	N/A	2 EA
0711-14-170	3	ADD	N/A	2 EA
0715-7-11	3	REV.	2 EA	1 EA
0715-513-135	3	ADD	N/A	1 EA