



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

March 2, 2015

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1A04

FINANCIAL PROJECT NUMBER(S): 433379 1 52 01 and 430915 1 52 01

FEDERAL AID PROJECT NUMBER(S): 3992038P and SRTS277A

COUNTY(IES): Polk

PROJECT NAME(S): SR 17, 2nd St. and 3rd St., At the Intersection of CR 17B (Hunt Brothers Rd.) and From SR 60 To Polk Ave.

BIDS TO BE RECEIVED: March 25, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2015 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 11, 2015, are revised to include the Supplemental Specifications Package 6 page(s) dated February 26, 2015.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
March 2, 2015
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T1A04Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.


Sincerely,


A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

DATE: 2/26/2015 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Dennis J. Pearson, P.E., Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 03/2015
Financial Project ID 433379-1-52-01 (Lead number only)
Proposal/Contract ID T1A04
Federal Funds: No Yes Federal Aid No. 3992-037-P
County Polk State Road No. 17
Concurred by:  Date: 2/27/15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. Approved By:  Date: 3/2/15
Signature of District Specifications Engineer

If FA Oversight, Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (6 Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (9 Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)
-

DATE: 2/26/2015

2 of 2

Financial Project ID 433379-1-52-01 (Lead number only)

Proposal/Contract ID T1A04

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>2/26/2015</u>	<u>Added sheet 2A</u>
<u>2A</u>	<u>2/26/2015</u>	<u>New sheet</u>
<u>6</u>	<u>2/26/2015</u>	<u>Revised text</u>
<u>SQ-9</u>	<u>2/26/2015</u>	<u>Revised text</u>
<u>15</u>	<u>2/26/2015</u>	<u>Revised text</u>
<u>17</u>	<u>2/26/2015</u>	<u>Revised text</u>
<u>18</u>	<u>2/26/2015</u>	<u>Revised text</u>
<u>19</u>	<u>2/26/2015</u>	<u>Revised text</u>
<u>20</u>	<u>2/26/2015</u>	<u>Revised text</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-6</u>	<u>2/26/15</u>	<u>Added Modified Special Provision for SP0040100 and</u>
<u> </u>	<u> </u>	<u>added Technical Special Provision for T350 Concrete</u>
<u> </u>	<u> </u>	<u>Pavement for Roundabout Apron and Curb</u>

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
350- 3- 13	Phase 52 LS	Del.	283.000	0.000
350- 30- 12	Phase 52 LS	Add	0.000	283.000

Central Office Use:

Processed By: _____