



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

605 Suwannee Street
Tallahassee, FL 32399-0450

**JIM BOXOLD
SECRETARY**

February 23, 2015

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5521

**FINANCIAL PROJECT NUMBER(S): 239266 3 52 01, 239266 3 56 02, 239266 3 56 03,
239266 4 52 01 and 239266 4 56 01**

COUNTY(IES): Orange

PROJECT NAME(S): SR 15 (Hofner Rd.), From Lee Vista Blvd. To Conway Rd.

BIDS TO BE RECEIVED: March 25, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE**

The 2015 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated January 21, 2015, are revised to include the Supplemental Specifications Package 7 page(s) dated February 17, 2015.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum
February 23, 2015
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T5521Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Juanita Moore, Manager
Contracts Administration Office

JM:dm

Attachment

DATE: February 9, 2015 1 of 3
TO: Project Review (CO-PROJREV)
FROM: Kathy Enot, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 03/15
Financial Project ID 239266-3-52-01, etc. (Lead number only)
Proposal/Contract ID T5521
Federal Funds: No Yes Federal Aid No. _____
County Orange State Road No. 15

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)
*Concurred by: A.K. Brennan Date: 2/12/15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: Juanos Pierre for Joel Martin Date: 02-12-15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (7 Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (16 Sheets):
- CONTRACT TIME REVISED: No Yes (if yes, _____ Total Calendar Days)
-

DATE: February 9, 2015

2 of 3

Financial Project ID 239266-3-52-01, etc. (Lead number only)

Proposal/Contract ID T5521

PLANS REVISION NUMBER 1

FPID 239266-3-52-01 (Lead Project)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>02/09/15</u>	<u>List of Revised Sheet Numbers Added</u>
<u>3-3H</u>	<u>02/09/15</u>	<u>Added Pay Item for Engineer's Field Office</u>
<u>SQ-1 -SQ-2</u>	<u>02/09/15</u>	<u>Added Pay Item for Engineer's Field Office</u>

FPID 239266-4-52-01 (Goes With Project)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>02/09/15</u>	<u>List of Revised Sheet Numbers Added</u>
<u>SQ-1 -SQ-2</u>	<u>02/09/15</u>	<u>Added Pay Item for Engineer's Field Office</u>
<u>195</u>	<u>02/09/15</u>	<u>Updated TCP Notes</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

FPID 239266-3-52-01 (Lead Project)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>N/A</u>	<u>02/07/15</u>	<u>ADDED SECTION 109 ENGINEER'S FIELD OFFICE</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

FPID 239266-4-52-01 (Goes With Project)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>N/A</u>	<u>N/A</u>	<u>N/A</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

DATE: February 9, 2015

3 of 3

Financial Project ID 239266-3-52-01, etc. (Lead number only)

Proposal/Contract ID T5521

PLANS REVISION NUMBER 1

FPID 239266-3-52-01 (Lead Project)

Summary of Quantities (TRNS*PORT)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
109-71-5	SQ-1	ADD	0	Total: 352
109-71-5	SQ-2	ADD	0	Total: 398
				Grand Total: 785

FPID 239266-4-52-01 (Goes With Project)

Summary of Quantities (TRNS*PORT)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
109-71-5	SQ-1	ADD	0	Total: 463
109-71-5	SQ-2	ADD	0	Total: 87
				Grand Total: 575