



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

March 5, 2015

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5529

FINANCIAL PROJECT NUMBER(S): 435443 1 52 01

COUNTY(IES): Orange

**PROJECT NAME(S): SR 482, SR 435, SR 423, US 441, SR 414, SR 434, SR 50, US 17, At
Various Locations as Listed in the Plans**

BIDS TO BE RECEIVED: March 25, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2015 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated November 19, 2014, are revised to include the Supplemental Specifications Package 12 page(s) dated March 2, 2015.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
March 5, 2015
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T5529Amendment003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Juanita Moore, Manager
Contracts Administration Office

JM:dm

Attachment

DATE: March 2, 2015 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Manny Rodriguez, P.E., Project Manager
COPIES: DDE, DCPME, DTOE, BSA
SUBJECT: Revision Number 1 - Letting (mo./yr.) 3/2015
Financial Project ID 435443-1-52-01 (Lead number only)
Proposal/Contract ID T5529
Federal Funds: No Yes Federal Aid No. _____
County Orange State Road No. Varies

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 2/3/15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: V. Mitchell for Tom Mearns Date: 2/3/15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (12Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (3Sheets):
- CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)
-

DATE: 3/2/15

2 of 2

Financial Project ID 435443-1-52-01 (Lead number only)

Proposal/Contract ID T5529

PLANS REVISION NUMBER 1

<u>Sheet No(s)</u>	<u>Rev. Date</u>	<u>Description</u>
<u>IT-1</u>	<u>3/2/15</u>	<u>Added Revision text to lower left corner</u>
<u>IT-2</u>	<u>3/2/15</u>	<u>Signed and sealed sheet</u>
<u>IT-51</u>	<u>3/2/15</u>	<u>Updated wired and wireless details</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s)</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-12</u>	<u>3/2/2015</u>	<u>Supplemental Spec 1 to replace 2 TSPs</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities (TRNS*PORT)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity