



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

March 17, 2015

ADDENDUM NO. 4

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6393

FINANCIAL PROJECT NUMBER(S): 249615 8 52 01

FEDERAL AID PROJECT NUMBER(S): 4031029P

COUNTY(IES): Miami-Dade

PROJECT NAME(S): SR 997 (Krome Ave.) (NW 177th Ave.), From MP 8.151 To MP 10.935

BIDS TO BE RECEIVED: March 25, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER THREE

The 2015 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated December 16, 2014, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 5 page(s) dated March 6, 2015.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
March 17, 2015
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T6393Amendment004 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

Revision Memo

DATE: March 16, 2015

TO: Project Review (CO-PROJREV)

FROM: Karina Fuentes, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 3 - Letting (mo. /yr.) 03/15

Financial Project ID 249615-8-52-01 (Lead number only)

Proposal/Contract ID: T6393

Federal Funds: No Yes Federal Aid No. 4031 029 P

County: Miami-Dade State Road No. 997

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 3/16/15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not required. *Approved By: A. Z... Date: 3/16/15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 3/16/15
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 3 (5 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages):

PLANS REVISION NUMBER 2 (16 Sheets):

CONTRACT TIME REVISED: No Yes (if yes, _____ Total Calendar Days)

DATE: March 16, 2015Financial Project ID 249615-8-52-01 (Lead number only)Proposal/Contract ID: T6393**PLANS REVISION NUMBER**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>03-10-15</u>	<u>Added revision 2</u>
<u>3</u>	<u>03-10-15</u>	<u>See summary of quantities table below</u>
<u>6</u>	<u>03-10-15</u>	<u>Added embankment detail.</u>
<u>SQ-7</u>	<u>03-10-15</u>	<u>Quantity for P.I. 705-11-5 was revised.</u>
<u>7</u>	<u>03-10-15</u>	<u>Pay item notes were revised.</u>
<u>11</u>	<u>03-10-15</u>	<u>Added general note 11.</u>
<u>21</u>	<u>03-10-15</u>	<u>Length of french drain was changed from 68' to 73'.</u>
<u>27 – 32</u>	<u>03-10-15</u>	<u>Revised note</u>
<u>44</u>	<u>03-10-15</u>	<u>Existing ground was revised, cross section notes were revised and description of soil strata was added.</u>
<u>96</u>	<u>03-10-15</u>	<u>Note was revised.</u>
<u>99</u>	<u>03-10-15</u>	<u>Phase number was updated.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 3

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1 - 5</u>	<u>03/06/15</u>	<u>Revised TSP (Replacing Supplemental 2)</u>

Summary of Quantities (Trms*port)

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity
0705-11-5	3	Revised	3011 EA	20678 EA