



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

April 3, 2015

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1621

FINANCIAL PROJECT NUMBER(S): 201032 4 52 01, 201032 4 56 01 and 201277 2 52 01

FEDERAL AID PROJECT NUMBER(S): 0756128I and 0756129I

COUNTY(IES): Manatee and Sarasota

PROJECT NAME(S): SR 93 (I-75), At University Parkway

BIDS TO BE RECEIVED: May 20, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T1621Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

www.dot.state.fl.us

DATE: 3/16/2015
TO: Project Review (CO-PROJREV)
FROM: Kevin Ingle, Project Manager
COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 05/2015
Financial Project ID 201032-4-52-01&201277-2-52-01(Lead number only)
Proposal/Contract ID T1621
Federal Funds: No Yes Federal Aid No. 0756128 I & 0756129 I
County Manatee & Sarasota State Road No. 93

Mandatory Only: x No Yes (*If Yes, Signatures Not Required.)

*Concurred by: *Chris Smith* Date: 3/16/15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: *[Signature]* Date: 3/16/15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: Chad Thompson Date: 11/13/14
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE
LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (13 Sheets):
- CONTRACT TIME REVISED: X No Yes (If yes, _____ Total Calendar Days)
-

DATE: 3/16/2015

1 of 2

Financial Project ID 201032-4-52-01&201277-2-52-01 (Lead number only)

Proposal/Contract ID T1621

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>3/13/15</u>	<u>Key sheet - revised sheet number</u>
<u>3A</u>	<u>3/13/15</u>	<u>Signature sheet - Added sheet</u>
<u>BQ-1 thru BQ-5</u>	<u>3/13/15</u>	<u>Summary of Structure Quantities - Added digital signature notes</u>
<u>B-2</u>	<u>3/13/15</u>	<u>Project Layout - Added digital signature notes</u>
<u>B-3 thru B-4</u>	<u>3/13/15</u>	<u>Index of Sheet - Added digital signature notes</u>
<u>B-5 thru B-7</u>	<u>3/13/15</u>	<u>General Notes - Added digital signature notes</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (TRNS*PORT)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity