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Florida Department of Transportation
RICK SCOTT 605 Suwannee Street HM BOXOLD
GOVERNOR Tallahassee, FI. 32399-0450 SECRETARY
May 12, 2015

ADDENDUM NO. 2

TO:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1621

FINANCIAL PROJECT NUMBER(S): 201032 4 52 01, 201932 4 56 01 and 201277 2 32 01
FEDERAL AID PROJECT NUMBER(S): 07561281 and 07561291

COUNTY(IES): Manatee and Sarasota

PROJECT NAME(S): SR 93 (I-75), At University Parkway

BIDS TO BE RECEIVED: May 20, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at
https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from
your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web
Site at hitps://www3.dot.state fl.us/ContractProposalProcessingOnlineOrdering/ to download
T1621 Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite
Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of
Amendment and Addenda files, Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

IM:j

Attachment
actimen www.dot.state.fl.us
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TO: Project Project Review (CO-PROJREV)

FROM; Kevin Ingle, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 2 - Letting {mo./yr.) 05/2015
Financial Project 1D 201032-4-52-018&201277-2-52-01(Lead number only)
Proposal/Contract 1D T1621
Federal Funds: [JNo EYes Federal Aid No. 0756128 | & 0756129 |
County Manatee & Sarasola State Road Ne._93

Matidatory Otily: X No _E:}Y'_es: If ;_.s?" 3 Sia.turﬁs‘ Not Required.)

Date: 5%‘%’5/

armi a package revision is 1
Date;_</#/1%

*Concurred b;é

%grsa{w& ﬂ%’ ﬁizez:tor af ’f.fa : s;mr!aiwn E}we&'}meﬁi of UEstjieg

| have reviewed for effects on the Specifi Caﬁf:}ﬁs Pas:ka
is not [} required. “Approved By: 7

Sy Fire cf mstrm Spﬁcnfica_rmnskﬁgmwr

if FA Oversight, *Authorized By: _ ——— Date;
i arne oF PRVA BEnginser )

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15
WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT
SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT A, PRO!

*Approved By: __ fiwsk Date: 5 / @gf}'
Sigrature of Dislrict Secrelary L

[1 SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (
__Pages). '

[ REISSUED SPECIFICATIONS PACKAGE ___ ( __Pages).
5 PLANS REVISION NUMBER 2 (208 Sheets):
CQNTRACT TIME REVISED: X No [[JYes{if ves, Total Calendar Days)




DATE:  5/6/2015 - . 20f8
Financial Project ID  201032-4-52-018201277-2-52-01 (Lead number oniy)
Proposal/Contract ID 11621

PLANS REVISION NUMBER 2
Sheet Nofs). Rev. Date Description

1 4130/15 Key sheet - revised sheet number

1A 4/30/15 Additional Key sheet

3A 4130115 Signature Sheet — Added revision no. 2 ,

41015 5/6/15 Summary of Pay ltems -- Revised guantities and
updated TRNS*PORT

23,24 -4/30115 _ Drainage Maps — Revised labels

31 4/30/15 Typical Section — Added new milling & resurfacing,
widening limits

SQ-1 4/30/15 Summary of Quantities — Revised notes

SQ-2, 5Q-3 = 4/30/15 Summary of Quantities — Revised quantities

8Q-5, 8Q-6 4/30/15 Summary of Quantities — Revised quantities '

SQ-9 to SQ-16 4/30/15 Summary of Quantities — Revised guantities

SQ-22 5Q-26 4/30/15 Summary of Quantities — Revised quantities

SQ-27, 8Q-33 4/30/15 Summary of Quantities — Revised quantities

59 4/30/15 Project Layout — Revised labels '

72 4/30/15 Roadway Plan — Revised existing utilities

87 to 89 4/30115 _ Roadway Plan — Added SB inside widenihg and revised
labels

119 4/30/15 Roadway Profile — Revised labels

175 4/30/15 Intersection Details — Revised notes

176 4130/15 Intersection Details — Added notes

178 4130115 Drainage Structt_gr_esi— Revised notés

185 4/30115 Drainage Structures — Revised S-118 bottom elevation

290 4/30/15 Cross Section Pattern — Revised labels

445 to 455 4/30/15 Cross Sections — Revised cross sections and earthwork




DATE:  5/6/2015 : ) - 30f8

Finanmaf Project 1D 201032-4-52-018201277-2- 52-01 (Lead number only)
Proposal/Contract 1D T1821 -

PLANS REVISION NUMBER 2
Sheet Nofs). Rev. Date: Descrintion

519 10 520 4/30/15 Temporary Traffic Control Plans — Adjusied & added
temp. signal pole locations. Added notes, labels, temp.
drainage. proposed and existing ITS

539, 546 to 549 4/30/15 Temporary Traffic Control Plans ~ Same as above
557,566 to 571 4/30/15 Temporary Traffic Control Plans — Same as above
579 to 504, 596 4/30/15 ‘Temporary Traffic Control Plans — Same as above
599 {0 601, 604 4/30/15 - Temporary Traffic Control Plans — Same as above
| 612,613 4/30/15 Temporary Traffic Control Plans — Same as above
619 10 622, 624 4/30/15 Temporary Traffic Control Plans — Same as above
627, 629, 632 4/30/115 Temporary Traffic Control Plans — Same as above
634, 636 to 638 4/30/15 Temporary Traffic Control Plans — Same as above
640, 643 10 645 4/30/15 Temporary Traffic Control Plans ~ Same as above
648, 852 4/30/15 Temporary Traffic Conirol Plans — Same as above
655 to 657, 660 4/30/15 Temporary Traffic Control Plans — Same as above
698, 700, 701  4/30/15 Temporary Traffic Control Plans ~ Same as above
709, 752 t0 774 4/30/15 Temporary Traffic Control Plans — Same as above
776. 777 4/30/15 Utility Adiustments — Revised notes, revised labels
791 to 793 4/30/15 Utility Adjustments — Revised notes, revised labels
&-1 4/30/15 S&P Marking Plans Key Sheet — Revised label
S-5ic S-8 4/30/15 Tabulation of Quantities — Revised guantities
S-10 4/30/15 S&P Marking Plans Lavout — Revised label
§5-27 10 S-28  4/30/15 S&P Marking Plans — Added siripings for SB inside
widening

S-41 4/30/15 S&P Marking Plans — Added sign face to existing signs




" DATE:

5!6/201 5

40f8

Fmancual Project ID - 201032-4-52-01 &20127?—2—52-01 (Lead number only)

Proposal/Contract ID T1621

PLANS REVISION NUMBER 2

Revised design and added notes

Sheet Nof{s). Rev. Date  Description

T-2t0 T4 4/30/15 Tabulation of Quantities — Revised and add new
| guantities

15 1-6 4/30/15 Project Notes — Revised notes

T-710 T-10 4/30/15 Signalization Plan — Added and deleted pay items

T-13 4130115 Signalization Plan — Added and deleted pay items

T-23 4/30/15 Mast Arm Tabulation — Revised notes _

IT-210 IT-4A  4/30/15 Tabulation of Quantities — Revised sheet title, revised

and add new quantities

iT-5 4/30/15 Project Notes — Added notes

IT-8 4/30/15 Pole Data Sheet — Revised data

IT-11 4/30/15 Project Layout — Revised HART location

IT-12t0 IT-16  4/30/15 ITS MOC Plans —

IT-17 4/30/15 ITS Plans — Revised existing utilities

IT-29 4/30/15 ITS Plans — Relocated HART and revised quantities

IT-31 4/30/15 ITS Plans — Revised roadway design

IT-32 4/30M15 ITS Plans —~ Added splicing and revised roadway design

IT-33t01T-36 4/30/15 ITS Plans —Revised design and gquantities

L-16 4/30/15 Lighting Plan — Added SB inside widening

L-17 4/30/15 __  Lighting Plan — Added SB inside widening

B2-11 4/30/15 Foundation Layout — Revised. notes

B3-1 4/30/15 Temporary Bridge General Notes — Revised notes

BW-8 4/30/15

Permanent Retaining Wall 1 — Flevation — Adjust drain
pipe depth




DATE:

5!6:‘201 5

| 5of8

Financial Pro;ect D 201032-4- 52—01&201277-2—52—01 (Lead number only)
ProposaIIContract D T1621

PLANS REVISION NUMBER 2

SheetNo(s). Rev,Date  Description
BW-10 4/30/15 Permanent Retaining Wall 2 — Plan — Added exust 15"
A pipe through wall '
BW-11 4/30/15 Permanent Retaining Wall 2 -~ Elevation — Ac_ij_sted_
' drain QIQB depth
BW-12 - 4430115 Permanent Retaining Wall 2 — Elevation — Added exnst
15" pipe through wall & adjusted drain pipe depth_
BW1-1 4/30/15 Noise Wall Notes and Tables — Revised foundation and

BW1-3, BW1-4 4/30/15

BW1-11, BW1-12 4/30/15

wall guantities

Noise Wall NW1- Plan — Revised design_due to_utility
relocation

Noise Wall NW1- Elevation — Revised design due to

utility relocation

UW-1 4115 Key sheet — Added new sheet numbers

Uw-2 4115 Tabulation of Quantities — Revised quantities

UW-3 4/1/15 Project Notes — Added pay item note

UW-6 4115 Phase | WM Relocation Plan/Profile — Revised labels

UW-18 4/1118 Phase | WM Relocation Sampling l.ocations — New
sheet

Uw-19 4/1/115 Phase 3 WM Relocation Sampling Locations — New

sheet

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _

Sheet No(s).

Rev, Date

Description




DATE: 562015 | 6of8_

Financial Project ID 201032-4-52-018201277-2-52-01 (Lead number only)
Proposal/Contract ID  T1621 |

Summary of Quantities (TRNS*PORT) - FPID: 201032-4-52-01

Pay Item Sheet No. Add./Del./Rev, | Old Quantity | New Quantity
200 -
Roadway
102-71-24 Rev. 39724 40024
110-1-1 Rev. 73.276 73.775
120-1 Rev. 101326 102200
1206 Rev. 198874 199455
160-4 Rev. 1152114 155968
285-712 Rev. {62154 65812
327-70-6 Rev. 19625 21784
327-70-11 Rev. 10470 16601
327-70-19 Rev. 11910 5785
334-1-12 Rev. 1053.2 1136.2
334-1-14 Rev. 21124.3 21845.6
334-1-24 Rev. 17481.7 20241.7
337-7-22 Rev. 27491 2919.8
339-1 Rev. 567.6 569
536-1-3 Rev. 4838 4813
300 -
S&P Marking
706-3 Rev. 2728 2807
711-11-224 Rev. 189 136
711-15-131 Rev. 4.3 5.126
711-15-133 Rev. 0.789 0.490
711-15-211 Rev. 2,736 2.846
500 -
Signalization
660-4-11 Del.
660-4-12 Del.
680-1-113 Add. 4
680-1-300 Add. 3
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 Financial Project ID 201032:4.52-018201277-2-52-01 (Lead number only)

'- Proposal/Contract ID T1621

Summary of Quantities (TRNS*PORT) — FPID: 201032-4-52-01

Pay Item Sheet No. Add. /Del./Rev. | Old Quantity | New Quantity

900 - ITS
0630 2 11 Rev. 5196 5216
06302 12 Rev. 3097 . 13958

| 0633 1121 Rev. 3589 4166

10633 1123 Rev. 13339 14250

-0633 1620 Add. 14861
0633 2 31 Rev. 32 140
0633 3 11 Rev. 7 8
0633312 Add. 7
0633313 Rev. 3 4
0635 2 11 Rev. 5 7
06352 12 Rev. 14 18
06352 13 Rev. 1 3
0639 2 1 Rev. 1077 1716
06412 12 Rev. 2 3
0641 3163 Rev. 1 2
0641 3800 Rev. 3 2
0660 3 12 Rev. 2 1
0660 3 60 Rev. 2 3




DATE:

 5/6/2015

Financial Project ID  201032-4-52-018201277-2-52:01 (Lead number only)

Proposal/Contract ID T1621 -

Summary of Quantities (TRNS*PORT) - FPID; 201277-2-52-01

Pay tem SheetNo. | Add./Del./Rev. | Old Quantity | New Quantity
200 - :
Roadway _
0534 72 101 - Rev.. 126221 126231
500 -

Signalization

0660 4 12 Del.

0680 1113 Add. 1
900 - ITS .

0633 3 12 Add. 1
063381 Add. 2
06352 11 Rev. 3 2
06352 12 Rev. 2 1
0641 3163 Add. , 1
0641 3800 Rev, 3 2
0660 3 12 Rev. 4 3
0660 3 60 Rev. 3 4
0676 2112 Rev. 4 3
0676 2143 Add. 3
0676 2600 Rev. 3 2
Summary of Quantities (TRNS*PORT) — FPID: 201032-4-56-01

Pay ltem Sheet No. Add. / Del. / Rev. Old Quantity | New Quantity

200 -

Roadway

012170 Rev. 755 1100

700 - Utilities

1055 11 454 Rev. 1 2
Rev. 1 2

1080 16




