



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

May 19, 2015

### ADDENDUM NO. 4

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1621**

**FINANCIAL PROJECT NUMBER(S): 201032 4 52 01, 201032 4 56 01 and 201277 2 52 01**

**FEDERAL AID PROJECT NUMBER(S): 0756128I and 0756129I**

**COUNTY(IES): Manatee and Sarasota**

**PROJECT NAME(S): SR 93 (I-75), At University Parkway**

---

**BIDS TO BE RECEIVED: May 27, 2015**

### PLANS REVISION


Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T1621Amendment004 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Alan Autry, Manager  
Contracts Administration Office

AA:dm

Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)

DATE: 5/18/2015  
TO: Project Review (CO-PROJREV)

1 of 3

FROM: Kevin Ingle, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 3 - Letting (mo./yr.) 05/2015

Financial Project ID 201032-4-52-01& 201277-2-52-01(Lead number only)


Proposal/Contract ID T1621

Federal Funds: No Yes Federal Aid No. 0756128 I & 0756129 I

County Manatee & Sarasota State Road No. 93

Mandatory Only: x No Yes (\*If Yes, Signatures Not Required.)


\*Concurred by:  Date: 5/18/15  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By:  Date: 5/18/15  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By:  Date: 5/18/15  
for Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ ( \_\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ ( \_\_\_\_\_ Pages).

PLANS REVISION NUMBER 3 (20 Sheets):

CONTRACT TIME REVISED: X No Yes(if yes, \_\_\_\_\_ Total Calendar Days)

---



DATE: 5/18/2015

3 of 3

Financial Project ID 201032-4-52-01&201277-2-52-01 (Lead number only)

Proposal/Contract ID T1621

**Summary of Quantities (TRNS\*PORT) – FPID: 201032-4-52-01**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
<b>100 – Bridge No. 130160</b>				
400-9		Rev.	1817	1818
450-2-63		Rev.	1939	1938
<b>100 – Bridge No. 130161</b>				
400-9		Rev.	1817	1818
450-2-63		Rev.	1939	1938

**Summary of Quantities (TRNS\*PORT) – FPID: 201277-2-52-01**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
<b>100 – Bridge No. 170077</b>				
450-1-1		Add.		284
450-2-63		Del.	284	
458-1-11		Rev.	27	28
458-1-21		Rev.	111	110
514-71-1		Rev.	453	454
<b>100 – Bridge No. 170078</b>				
450-1-1		Add.		285
450-2-63		Del.	284	
458-1-11		Rev.	27	28
458-1-21		Rev.	111	110
514-71-1		Rev.	453	454