Centennial FDOT 1915★2015

Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

May 19, 2015

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5528
FINANCIAL PROJECT NUMBER(S): 430669 1 52 01
COUNTY(IES): Orange
PROJECT NAME(S): SR 15 (US 17/92), From S of SR 438 (Lee Rd.) To N of CR 438A (E Lake Ave.)

BIDS TO BE RECEIVED: May 27, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download T5528Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry

Alan Autry, Manager
Contracts Administration Office

AA:dm

DATE: 5/15/2015

TO: Project Review (CO-PROJREV)

FROM: Srikanth Yeleswarapu, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 (Prior to Letting) - Letting (mo./yr.) 05/2015

Financial Project ID 430669-1-52-01 (Lead number only)

Proposal/Contract ID T5528

Federal Funds: ☒No ☐Yes Federal Aid No. _____

County Orange State Road No. 15

Mandatory Only: ☐No ☐Yes (*If Yes, Signatures Not Required.)

*Concurred by: _____ Date: 5/18/15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision **is** ☐ **is not** ☐ required. *Approved By: Joel Marmia Date: 5/18/15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: 5/18/15
Signature of District Secretary
Frank O'Dea for Noranne Downs

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (___Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (_____Pages).

☒ PLANS REVISION NUMBER 1 (Prior to Letting) (3/6 Sheets):

CONTRACT TIME REVISED: ☐No ☐Yes(If yes, _____ Total Calendar Days)

DATE: 5/15/2015

Financial Project ID 430669-1-52-01 (Lead number only)

Proposal/Contract ID T5528

PLANS REVISION NUMBER 1 (Prior to Letting)

Sheet No(s).	Rev. Date	Description
4	5/15/2015	REMOVED REINFORCED SLAB PAVEMENT DESIGN
5	5/15/2015	REMOVED REINFORCED SLAB PAVEMENT DESIGN
SQ-3 - SQ-27	5/15/2015	ADDED NOTE: R2 REPRESENTS THE REGION BETWEEN STA. 232+58.09 TO STA. 267+21.90 DUE TO A PLAN STATION EQUATION (STA. 232+57.85 BK = STA. 232+58.09 AH). R2 DOES NOT REPRESENT CONSTRUCTION LANE NUMBERING.
SQ-13 - SQ-21	5/15/2015	ADDED 'CY' UNDER QUANTITY
SQ-14	5/15/2015	ADDED NEW QUANTITY OF CONCRETE SLAB REPLACEMENT (IN AREAS PREVIOUSLY CALLED AS REINFORCED SLAB). DELETED "REINFORCED SLAB" TEXT.
SQ-15	5/15/2015	ADDED NEW QUANTITY OF CONCRETE SLAB REPLACEMENT (IN AREAS PREVIOUSLY CALLED AS REINFORCED SLAB). DELETED "REINFORCED SLAB" TEXT.
SQ-16	5/15/2015	ADDED NEW QUANTITY OF CONCRETE SLAB REPLACEMENT (IN AREAS PREVIOUSLY CALLED AS REINFORCED SLAB). DELETED "REINFORCED SLAB" TEXT.
SQ-18	5/15/2015	ADDED NEW QUANTITY OF CONCRETE SLAB REPLACEMENT (IN AREAS PREVIOUSLY CALLED AS REINFORCED SLAB). DELETED "REINFORCED SLAB" TEXT.
SQ-21	5/15/2015	ADDED NEW QUANTITY OF CONCRETE SLAB REPLACEMENT (IN AREAS PREVIOUSLY CALLED AS REINFORCED SLAB). DELETED "REINFORCED SLAB" TEXT.
SQ-22	5/15/2015	DELETED SUMMARY OF CONCRETE PAVEMENT REINFORCED (8") TABLES
1	5/15/2015	Keysheet

Financial Project ID 430669-1-52-01 (Lead number only)

Proposal/Contract ID T5528

8	5/15/2015	ADDED NOTE: R2 REPRESENTS THE REGION BETWEEN STA. 232+58.09 TO STA. 267+21.90 DUE TO A PLAN STATION EQUATION (STA. 232+57.85 BK = STA. 232+58.09 AH). R2 DOES NOT REPRESENT CONSTRUCTION LANE NUMBERING.
10	5/15/2015	DELETED HATCHING ON PLAN VIEW PREVIOUSLY IDENTIFIED AS FIBER REINFORCED CONCRETE SLABS AND REPLACED WITH CONCRETE SLAB REPLACEMENT SHADING. DELETED FIBER REINFORCED CONCRETE LEGEND ITEM
11-15	5/15/2015	DELETED HATCHING ON PLAN VIEW PREVIOUSLY IDENTIFIED AS FIBER REINFORCED CONCRETE SLABS AND REPLACED WITH CONCRETE SLAB REPLACEMENT SHADING. DELETED FIBER REINFORCED CONCRETE LEGEND ITEM
17	5/15/2015	DELETED HATCHING ON PLAN VIEW PREVIOUSLY IDENTIFIED AS FIBER REINFORCED CONCRETE SLABS AND REPLACED WITH CONCRETE SLAB REPLACEMENT SHADING. DELETED FIBER REINFORCED CONCRETE LEGEND ITEM

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

Sheet No(s).	Rev. Date	Description

Summary of Quantities (TRNS*PORT)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
353-70	SQ-13 - SQ-21	Revised 5/15/2015	778.3 CY	967.37 CY
350-4-5	SQ-22	Deleted 5/15/2015	855 SY	N/A