



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

April 17, 2015

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6335

FINANCIAL PROJECT NUMBER(S): 429343 1 52 01, 429343 1 56 01 and 429343 2 52 01

FEDERAL AID PROJECT NUMBER(S): 0301058P and 0301057P

COUNTY(IES): Miami-Dade

PROJECT NAME(S): SR 25 (NW 36th St.), From Okeechobee Rd. To NW 23rd Ave. and At the Intersection of NW 27th Ave.

BIDS TO BE RECEIVED: May 20, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T6335Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Juanita Moore, Manager
Contracts Administration Office

JM:dm

Attachment

www.dot.state.fl.us

Revision Memo

DATE: March 11, 2015
TO: Project Review (CO-PROJREV)
FROM: Leonard Salazar, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo. /yr.) 05/2015
Financial Project ID 429343-1-52-01 (Lead number only)
Proposal/Contract ID: T6335
Federal Funds: No Yes Federal Aid No. 0301 058 P
County: Miami-Dade State Road No. 25

1 of 2

Mandatory Only: No Yes (If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 3/11/15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not required. *Approved By: _____ Date: _____
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages):

PLANS REVISION NUMBER 1 (4 Sheets):

CONTRACT TIME REVISED: No Yes (if yes, _____ Total Calendar Days)

DATE: March 11, 2015

Financial Project ID 429343-1-52-01 (Lead number only)

Proposal/Contract ID: T6335

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>03/11/15</u>	<u>Listed Revisions</u>
<u>2A</u>	<u>03/11/15</u>	<u>Added Sheet.</u>
<u>SQ-1</u>	<u>03/11/15</u>	<u>Revised pay item note and summary of lump sum items (429343-1-52-01) design notes.</u>
<u>SQ-15</u>	<u>03/11/15</u>	<u>Revised plan sheet numbers in plant schedule table.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity