



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

April 17, 2015

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6396

**FINANCIAL PROJECT NUMBER(S): 249615 2 52 01, 249615 2 56 02, 249615 6 52 01
and 249615 6 56 01**

FEDERAL AID PROJECT NUMBER(S): 4031031P and 4031032P

COUNTY(IES): Miami-Dade

PROJECT NAME(S): SR 997 (Krome Ave.) (NW 177th Ave.), From N of SW 8th St. To MP 5.122

BIDS TO BE RECEIVED: May 20, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T6396Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


✓ Juanita Moore, Manager
Contracts Administration Office

JM:dm

Attachment

www.dot.state.fl.us

Revision Memo

DATE: March 26, 2015

TO: Project Review (CO-PROJREV)

FROM: Karina Fuentes, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo. /yr.) 05/2015

Financial Project ID 249615-2-52-01 (Lead number only)

Proposal/Contract ID: T6396

Federal Funds: No Yes Federal Aid No. 4031 031 P

County: Miami-Dade State Road No. 997

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 3/26/15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not required. *Approved By: _____ Date: _____
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages):

PLANS REVISION NUMBER 1 (30 Sheets):

CONTRACT TIME REVISED: No Yes (if yes, _____ Total Calendar Days)

DATE: March 26, 2015

Financial Project ID 249615-2-52-01 (Lead number only)

Proposal/Contract ID: T6396

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>03-23-15</u>	<u>Listed Revisions and Revised note</u>
<u>8</u>	<u>03-23-15</u>	<u>Revised embankment detail.</u>
<u>9</u>	<u>03-23-15</u>	<u>Pay item note was revised.</u>
<u>75</u>	<u>03-23-15</u>	<u>Note was revised</u>
<u>77</u>	<u>03-23-15</u>	<u>Phase number was updated</u>
<u>82 - 86</u>	<u>03-23-15</u>	<u>Revised note</u>
<u>1</u>	<u>03-23-15</u>	<u>Revised note</u>
<u>4</u>	<u>03-23-15</u>	<u>Revised embankment detail</u>
<u>5</u>	<u>03-23-15</u>	<u>Pay item note was revised</u>
<u>11 - 20</u>	<u>03-23-15</u>	<u>Attached profile section.</u>
<u>21 - 25</u>	<u>03-23-15</u>	<u>Revised note</u>
<u>75</u>	<u>03-23-15</u>	<u>Revised note</u>
<u>77</u>	<u>03-23-15</u>	<u>Phase number was updated.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

<u>Pay Item</u>	<u>Sheet No.</u>	<u>Add./Del./Rev.</u>	<u>Old Quantity</u>	<u>New Quantity</u>