



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

October 5, 2015

ADDENDUM NO. 8

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2591

FINANCIAL PROJECT NUMBER(S): 428865 1 52 01 and 428865 1 56 03

FINANCIAL AID PROJECT NUMBER(S): 0105152I

COUNTY(IES): Duval

PROJECT NAME(S): SR 8 (I-10)/SR 200 (US 301) Interchange, Midpoint

BIDS TO BE RECEIVED: October 14, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download T2591Amendment008 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan D Autry

Alan Autry, Manager
Contracts Administration Office

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative,
ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D
Autry,
0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B000
04776
Date: 2015.10.05 15:15:23 -0400

AA:dm

Attachment

DATE: October 5, 2015
 TO: Project Review (CO-PROJREV)
 FROM: Will Lyons, P.E., Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 3** - Letting (mo./yr.) 10/15
 Financial Project ID 428865-1-52-01 (Lead number only)
 Proposal/Contract ID T2591
 Federal Funds: ☐ No ☒ Yes Federal Aid No. 0105152I
 County Duval State Road No. 8

Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

*Concurred by: Kathryn D. Thomas Date: _____
Digitally signed by Kathryn D. Thomas
 DN: cn=Kathryn D. Thomas, o=FLORIDA
 DEPARTMENT OF TRANSPORTATION,
 c=US
 Date: 2015.10.05 11:27:41 -0400
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☐
 is not ☐ required. *Approved By: Mr. Brandy J. Baxley Date: _____
Digitally signed by Mr. Brandy J. Baxley
 DN: cn=Mr. Brandy J. Baxley, o=FDOT, ou=DOT,
 email=brandy.j.baxley@fdot.fl.gov, c=US
 Date: 2015.10.05 11:40:23 -0400
 Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15
 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT
 SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
 WITHOUT APPROVAL.

*Approved By:  Date: 10/05/15
 Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

☒ PLANS REVISION NUMBER 3 (5 Sheets):

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Total Calendar Days)

