



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

September 22, 2015

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1643

FINANCIAL PROJECT NUMBER(S): 434510 1 52 01 and 429894 1 52 01

FEDERAL AID PROJECT NUMBER(S): 0801037P

COUNTY(IES): Lee

**PROJECT NAME(S): SR 82, From Sunshine Blvd. To Wildcat Dr. and
At the Intersection of Homestead Rd.**

BIDS TO BE RECEIVED: September 30, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T1643Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

www.dot.state.fl.us

DATE: 09/21/15 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Gerry Traverso, PE, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 09/15
Financial Project ID 434510-1-52-01 (Lead number only)
Proposal/Contract ID T1643
Federal Funds: No Yes Federal Aid No. _____
County Lee County (12070) State Road No. SR 82

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Chris Smith Date: 9/22/15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 9/22/15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 9/22/15
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 1 (4 Sheets):
 - CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)
-

