



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

August 17, 2015

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3543

FINANCIAL PROJECT NUMBER(S): 220442 7 52 01

COUNTY(IES): Santa Rosa

PROJECT NAME(S): SR 87, From 2 Mi. S Yellow River To CR 184

BIDS TO BE RECEIVED: September 30, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE

NUMBER ONE

The 2015 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated June 25, 2015, are revised to include the Supplemental Specifications Package 11 page(s) dated August 14, 2015.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
August 14, 2015
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download T3543Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm

Attachment

DATE: 8/14/2015
TO: Project Review (CO-PROJREV)
FROM: Rick Branton, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo./yr.) September 2015
Financial Project ID 220442-7-52-01 (Lead number only)
Proposal/Contract ID T3543
Federal Funds: No Yes Federal Aid No. N/A
County Santa Rosa State Road No. 87

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 8-14-15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 8-14-15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (11 Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (20 Sheets):
- CONTRACT TIME REVISED: No Yes(If yes, _____ Total Calendar Days)
-

DATE: 8/14/2015

2 of 3

Financial Project ID 220442-7-52-01 (Lead number only)

Proposal/Contract ID T3543

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>8/14/2015</u>	<u>Listed Revisions, Added Sheet 2A</u>
<u>2A</u>	<u>8/14/2015</u>	<u>Added Signature Sheet For Revision</u>
<u>3</u>	<u>8/14/2015</u>	<u>Trns*port Updated CES Sheet</u>
<u>4</u>	<u>8/14/2015</u>	<u>Trns*port Updated CES Sheet</u>
<u>5</u>	<u>8/14/2015</u>	<u>Trns*port Updated CES Sheet</u>
<u>SQ – 6</u>	<u>8/14/2015</u>	<u>Adjusted Pay Item Note 110-1-1</u>
<u>23</u>	<u>8/14/2015</u>	<u>Added Limits & Labels For Eglin AFB North Boundary</u>
<u>31</u>	<u>8/14/2015</u>	<u>Adjusted Project Note 10, Added Project Note 13</u>
<u>43</u>	<u>8/14/2015</u>	<u>Added Limits & Labels For Eglin AFB North Boundary</u>
<u>250</u>	<u>8/14/2015</u>	<u>Corrected Spelling Error, Added Note 14</u>
<u>316</u>	<u>8/14/2015</u>	<u>Added Note 5</u>
<u>335</u>	<u>8/14/2015</u>	<u>Added No Dredging Note</u>
<u>336</u>	<u>8/14/2015</u>	<u>Added No Dredging Note</u>
<u>BQ – 01</u>	<u>8/14/2015</u>	<u>Added/Deleted Pay Items For Pile Driving</u>
<u>B – 3</u>	<u>8/14/2015</u>	<u>Revised Notes P.1 & P.2</u>
<u>B1 – 01</u>	<u>8/14/2015</u>	<u>Added Limits & Labels For Eglin AFB North Boundary</u>
<u>B1 – 03</u>	<u>8/14/2015</u>	<u>Added Limits & Labels For Eglin AFB North Boundary, Designated Restricted Piling Area</u>
<u>B1 – 33</u>	<u>8/14/2015</u>	<u>Revised Compression Reduction Factor & Nominal Bearing Resistance, Revised Note 4, Removed Note 9</u>
<u>B1 – 34</u>	<u>8/14/2015</u>	<u>Revised Compression Reduction Factor & Nominal Bearing Resistance</u>
<u>B1 – 35</u>	<u>8/14/2015</u>	<u>Revised Compression Reduction Factor & Nominal Bearing Resistance</u>

DATE: 8/14/2015

3 of 3

Financial Project ID 220442-7-52-01 (Lead number only)

Proposal/Contract ID T3543

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-11</u>	<u>08/14/15</u>	<u>Structures Foundations <i>Mandatory Number 4</i></u>
_____	_____	_____
_____	_____	_____

Summary of Quantities (TRNS*PORT)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
455-34-5	BQ-01	Del.	25697 LF	
455-34-105	BQ-01	Add.		25697 LF
455-34-205	BQ-01	Add.		25697 LF

Department's Responses to Questions asked during Mandatory Pre-Bid Conference

To: Prospective Bidders and Plan Holders
Date: 8/14/2015
Letting ID: CT150930
Proposal ID: T3543
Financial Project Number: 220442-7-52-01
Federal Aid Project Number: N/A
County: Santa Rosa
Project Name: SR87 from 2 Miles South Yellow River to CR 184

A mandatory pre-bid conference was held at 10:00CST on Wednesday, August 5, 2015 at the Florida Department of Transportation, Milton Operations Center, 6025 Old Bagdad Highway, Milton, Florida 32583. The following information is being provided in response to questions asked during the meeting:

1. Eglin NRS Forestry Unit will remove what they deem to be marketable timber that is located in upland areas within the project limits located and on Eglin AFB Boundary. None of the tree areas identified as wetlands within the plan set will be cut and/or removed by Eglin. The contractor shall be responsible for clearing and grubbing the project site after this tree removal has been completed. To clarify the physical limits of the Eglin AFB Boundary, these limits have been added and labeled in the roadway and bridge plans.
2. The Contractor shall coordinate clearing and grubbing with efforts required for Okaloosa Gas District's new line installation such that the new line can be installed, tested and cut-over. The two week cut-over period shall be coordinated such that it occurs between April 15th and October 15th. Until this cut-over takes place, the existing line shall be located and protected in place.
3. The Contractor shall post and maintain signs along the Florida National Scenic Trail during construction. These signs will be provided by others to the Contractor for posting. All posting of trail signs shall be within the R/W limits of the project. For this project, these signs are only anticipated to occur at two locations: 1) at the south end of the existing bridge and 2) at the north limit of the project.
4. Pile splices shall be handled in accordance with 455 specifications.