



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

September 8, 2015

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3543

FINANCIAL PROJECT NUMBER(S): 220442 7 52 01

COUNTY(IES): Santa Rosa

PROJECT NAME(S): SR 87, From 2 Mi. S Yellow River To CR 184

BIDS TO BE RECEIVED: September 30, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download T3543Amendment003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm

Attachment

www.dot.state.fl.us

DATE: 9/03/2015
 TO: Project Review (CO-PROJREV)
 FROM: Rick Branton, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 3** - Letting (mo./yr.) September 2015
 Financial Project ID 220442-7-52-01 (Lead number only)
 Proposal/Contract ID T3543
 Federal Funds: No Yes Federal Aid No. N/A
 County: Santa Rosa State Road No. 87

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 9-4-15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. *Approved By: [Signature] Date: 9-4-15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 3 (8 Sheets):
- CONTRACT TIME REVISED: No Yes(If yes, _____ Total Calendar Days)
-

DATE: 9/03/2015

2 of 2

Financial Project ID 220442-7-52-01 (Lead number only)

Proposal/Contract ID T3543

PLANS REVISION NUMBER 3

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>9/04/2015</u>	<u>Listed Revisions</u>
<u>2C</u>	<u>9/04/2015</u>	<u>Added Signature Sheet</u>
<u>3</u>	<u>9/04/2015</u>	<u>Trns*port Updated CES Sheet</u>
<u>4</u>	<u>9/04/2015</u>	<u>Trns*port Updated CES Sheet</u>
<u>5</u>	<u>9/04/2015</u>	<u>Trns*port Updated CES Sheet</u>
<u>SQ – 6</u>	<u>9/04/2015</u>	<u>Added Bridge Area Clearing And Grubbing Quantity</u>
<u>SQ – 8</u>	<u>9/04/2015</u>	<u>Deleted 1 ¼" and 1 ¾" Milling Pay Items</u>
<u>245</u>	<u>9/04/2015</u>	<u>Adjusted Disturbed Area To Include Bridge Area Clearing & Grubbing</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (TRNS*PORT)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
110-1-1	4	Rev.	97.74 AC	106.22 AC
327-70-12	4	Del.	584 SY	
327-70-13	4	Del.	356 SY	