Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Letting: CT151028 Call Order: 012 Proposal: T5541 District:05

Counties: BREVARD

Road Name: SR 406 (GARDEN ST)

Limits: FROM 560 FT W OF SINGLETON AVE TO 580 FT E OF SINGLETON AVE

Project(s): 43241215201(*) Federal Aid No: 8692009U

Total Roadway Length:	0.216 Miles	Contract Days:	200
Total Bridge Length:	0.000 Miles	Letting Date:	10/28/15
Total Proposal Length:	0.216 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	120 DAYS

Proposal Budget Estimate: $810,975.00

Please read the full advertisement

Description: Lump Sum

The improvements under this contract consist of the extension of the existing eastbound and westbound left turn lanes on SR 406 (Garden St.) at Singleton Ave., the addition of a southbound right turn lane on Singleton Ave., the closure of the two full median openings on either side of the intersection, the reconstruction of the curb ramps and the addition of a mast arm traffic signal. This contract includes widening, milling and resurfacing, drainage improvements, signing and pavement marking improvements, and traffic signal improvements from 560 feet west of Singleton Ave. to 580 feet east of Singleton Ave.

Call Order: 012 Proposal: T5541

ALT	Item	Description	Unit	Quantity
Section 0001 Roadway				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (43241215201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (43241215201)	LS	1.000