# Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY


March 29, 2016

## ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1652**
**FINANCIAL PROJECT NUMBER(S): 433562 1 52 01 and 429821 1 52 01**
**FEDERAL AID PROJECT NUMBER(S): 3013148P**
**COUNTY(IES): Sarasota**
**PROJECT NAME(S): SR 45 (US 41), Over Myakkahatchee Creek**

---

**BIDS TO BE RECEIVED: April 27, 2016**

## PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

## AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download T1652Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.03.29 13:54:28 -04'00'

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: March 28, 2016
TO: Final Plans (CO-FINALPLANS)

FROM: Kati Sherrard, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo./yr.) 04/16

Financial Project ID 433562-1-52-01 (Lead number only)

Proposal/Contract ID T1652

Federal Funds: ☐No ☒Yes Federal Aid No. 3013 148 P

County Sarasota State Road No. 45

Mandatory Only: ☒No ☐Yes (*If Yes, Signatures Not Required.)

*Concurred by: Chris Smith Date: 3/28/16
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision **is** ☐ **is not** ☒ required. *Approved By: _____ Date: 3/28/16
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____(_____Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (_____Pages).

☒ PLANS REVISION NUMBER 1 (9 Sheets):

CONTRACT TIME REVISED: ☒No ☐Yes(If yes, _____ Total Calendar Days)

DATE: March 28, 2016

Financial Project ID 433562-1-52-01 (Lead number only)

Proposal/Contract ID T1652

PLANS REVISION NUMBER 1

| Sheet No(s). | Rev. Date | Description |
|---|---|---|
| 1 | 3/28/16 | Revised Key Sheet |
| 1B | 3/28/16 | Added New Signature Sheet |
| 2 | 3/28/16 | Update TRNS*Port Proposal Summary of Pay Items Table |
| SQ-2 | 3/28/16 | Added "SUMMARY OF MONITOR EXISTING STRUCTURES" table |
| BQ1-1 | 3/28/16 | Removed "SUMMARY OF MONITOR EXISTING STRUCTURES" table |

FPID: 429821-1-52-01

| | | |
|---|---|---|
| 1 | 3/28/16 | Revised Key Sheet |
| 1B | 3/28/16 | Added New Signature Sheet |
| SQ-1 | 3/28/16 | Added "SUMMARY OF MONITOR EXISTING STRUCTURES" table |
| BQ1-1 | 3/28/16 | Removed "SUMMARY OF MONITOR EXISTING STRUCTURES" table |

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

| Sheet No(s). | Rev. Date | Description |
|---|---|---|
| | | |

**Summary of Quantities**

| Pay Item | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|---|---|---|---|---|
| 0108-1 | 2 | * | | |
| 0108-2 | 2 | * | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

* Pay items 0108-1 and 0108-2 needs to be moved from the "Summary of Structures" to the "Summary of Roadway" section of TRNS*Port. There are no changes to the quantity totals.