



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

March 29, 2016

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T3553**

**FINANCIAL PROJECT NUMBER(S): 432739 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): 0103203I**

**COUNTY(IES): Jefferson**

**PROJECT NAME(S): SR 8 (I-10), From Leon County Line To E of Old Lloyd Rd.**

---

**BIDS TO BE RECEIVED: April 27, 2016**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T3553Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

DATE: March 24, 2016  
TO: Project Review (CO-FINALPLANS)

1 of 3

FROM: John Windsor, Engineer of Record

COPIES: Noelle Warren, ATKINS, FDOT PM

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 4/27/2016

Financial Project ID 43273915201 (Lead number only)

Proposal/Contract ID T3553

Federal Funds:  No  Yes Federal Aid No. 0103 203 I  
~~0104-142-I~~

County Jefferson

State Road No. 8

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:  Date: 3/25/16  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: William Evans For\* Date: 3/29/2016  
\* Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ ( \_\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ ( \_\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (14 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

DATE: March 24, 2016

2 of 3

Financial Project ID 43273915201 (Lead number only)

Proposal/Contract ID T3553

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>3.24.2016</u>	<u>Updated Index of Roadway Plans</u>
<u>2A</u>	<u>3.24.2016</u>	<u>Added Sheet</u>
<u>3</u>	<u>3.24.2016</u>	<u>Updated Quantities</u>
<u>4</u>	<u>3.24.2016</u>	<u>Updated Quantities</u>
<u>5</u>	<u>3.24.2016</u>	<u>Updated Notes and Rearranged</u>
<u>8</u>	<u>3.24.2016</u>	<u>Updated Notes</u>
<u>SQ-5</u>	<u>3.24.2016</u>	<u>Updated Quantities</u>
<u>SQ-6</u>	<u>3.24.2016</u>	<u>Updated Quantities</u>
<u>SQ-7</u>	<u>3.24.2016</u>	<u>Updated Quantities</u>
<u>SQ-8</u>	<u>3.24.2016</u>	<u>Updated Quantities</u>
<u>SQ-9</u>	<u>3.24.2016</u>	<u>Updated Quantities</u>
<u>SQ-10</u>	<u>3.24.2016</u>	<u>Updated Quantities</u>
<u>16</u>	<u>3.24.2016</u>	<u>Updated Labels and Rearranged</u>
<u>21</u>	<u>3.24.2016</u>	<u>Updated Labels (Sta. &amp; Offset)</u>

DATE: March 24, 2016

3 of 3

Financial Project ID 43273915201 (Lead number only)

Proposal/Contract ID T3553

### Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity*	New Quantity*
0327-70-5	SQ-5	Revise	16398 ED	16376 ED
0327-70-6	SQ-5	Revise	54674 ED	54647 ED
0327-70-15	SQ-5	Revise	155129 ED	155075 ED
0327-70-19	SQ-6	Add		532 SY
0334-1-12	SQ-6	Revise	4514.0 TN	4511.7 TN
0334-1-34	SQ-6 & SQ-7	Revise	19127.2 TN	19111.2 TN
0337-7-22	SQ-7	Revise	6224.3 TN	6241.3 TN
0339-1	SQ-8	Revise	1576.8 TN	1411.2 TN
0536-1-1	SQ-9 & SQ-10	Revise	2241 LF	1972 LF
0536-1-3	SQ-9	Revise	13475 LF	13500 LF
0536-5-1	SQ-9	Revise	13475 LF	13500 LF
0536-8	SQ-9	Revise	7 EA	3 EA
0536-8-6	SQ-9	Revise	7 EA	3 EA
0536-73	SQ-9	Revise	2795 LF	1648 LF

\*Note: Quantities shown are for totals only.

Justification: Revised Typical Section, Summary of Pay Items, Summary of Quantities and Plan sheets due to inclusion of approach slabs at bridges over SR 59 per FDOT's request (FPID 433927-1-52-01 which is an adjacent project on I-10 in Jefferson County) and correction of stations and offsets on labels east of Lloyd Creek bridges.