



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

April 18, 2016

ADDENDUM NO. 7

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4424

**FINANCIAL PROJECT NUMBER(S): 419013 1 52 01, 419013 1 52 02, 419013 1 52 03,
419013 1 52 04 and 419013 1 56 01**

FEDERAL AID PROJECT NUMBER(S): 1002062P

COUNTY(IES): Palm Beach

**PROJECT NAME(S): SR 80, From Washington Rd. (MP 21.165) To SR A1A (South Ocean
Blvd.) (MP 21.922)**

BIDS TO BE RECEIVED: April 27, 2016

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T4424Amendment007 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: April 15, 2016
TO: Final Plans (CO-FINALPLANS)

1 of 3

FROM: Vanita Saini, P.E., Project Manager 


COPIES: DDE, DCPME

SUBJECT: **Revision Number 5** - Letting (mo./yr.) 04/16
Financial Project ID 419013-1-52-01 (Lead number only)
Proposal/Contract ID T4424

Federal Funds: No Yes Federal Aid No. 1002-062-P
County Palm Beach State Road No. 80

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 4/15/2016
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 4-15-16
Signature of District Specifications Engineer

If FA Oversight, *Authorized By:  Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 4/15/16
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 5 (27 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: April 15, 2016

2 of 3

Financial Project ID 419013-1-52-01 (Lead number only)

Proposal/Contract ID T4424

PLANS REVISION NUMBER 5

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/15/16</u>	<u>Listed Revisions. Added sheet number 3E.</u>
<u>3E</u>	<u>4/12/16</u>	<u>Added Sheet.</u>
<u>4</u>	<u>4/15/16</u>	<u>Updated Trnsport.</u>
<u>5</u>	<u>4/15/16</u>	<u>Revised PI 465-3-17 Quantity.</u>
<u>6</u>	<u>4/15/16</u>	<u>Updated Trnsport.</u>
<u>7</u>	<u>4/15/16</u>	<u>Revised PI 515-1-2, 515-2-311, & 550-10-220</u> <u>Quantities.</u>
<u>8-13</u>	<u>4/15/16</u>	<u>Updated Trnsport.</u>
<u>SQ-26</u>	<u>4/12/16</u>	<u>Revised, Added, and Removed Quantities for PI 515-1-2</u> <u>& 515-2-311.</u>
<u>SQ-31</u>	<u>4/12/16</u>	<u>Added Locations and Quantities to PI 550-10-220.</u>
<u>131</u>	<u>4/12/16</u>	<u>Changed Ped Railing to Temp. Fence.</u>
<u>133</u>	<u>4/12/16</u>	<u>Changed Ped Railing to Temp. Fence.</u>
<u>140</u>	<u>4/12/16</u>	<u>Changed Ped Railing to Temp. Fence.</u>
<u>142</u>	<u>4/12/16</u>	<u>Changed Ped Railing to Temp. Fence.</u>
<u>149</u>	<u>4/12/16</u>	<u>Changed Ped Railing to Temp. Fence.</u>
<u>151</u>	<u>4/12/16</u>	<u>Changed Ped Railing to Temp. Fence.</u>
<u>172</u>	<u>4/12/16</u>	<u>Changed Ped Railing to Temp. Fence.</u>
<u>174</u>	<u>4/12/16</u>	<u>Changed Ped Railing to Temp. Fence.</u>
<u>194</u>	<u>4/12/16</u>	<u>Changed Ped Railing to Temp. Fence.</u>
<u>196</u>	<u>4/12/16</u>	<u>Changed Ped Railing to Temp. Fence.</u>
<u>B-1H</u>	<u>4/15/16</u>	<u>Added Sheet.</u>
<u>B-2</u>	<u>4/15/16</u>	<u>Added Sheet B-1H.</u>
<u>BQ1-8</u>	<u>4/15/16</u>	<u>Revised Quantity.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
---------------------	------------------	--------------------

DATE: April 15, 2016

3 of 3

Financial Project ID 419013-1-52-01 (Lead number only)

Proposal/Contract ID T4424

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0465-3-17	5	Rev.	3494 EA	1852 EA
0515-1-2	7	Rev.	302 LF	442 LF
0515-2-311	7	Rev.	1937 LF	1512 LF
0550-10-220	7	Rev.	486 LF	788 LF