



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

August 10, 2016

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4412

FINANCIAL PROJECT NUMBER(S): 428733 1 52 01 and 428733 1 52 02

FINANCIAL AID PROJECT NUMBER(S): 6650017U

COUNTY(IES): Broward

**PROJECT NAME(S): SR 858 (Hallandale Beach Blvd.), From E of SR 7 Easterly 1.946
Miles To W of Lakeshore Dr.**

BIDS TO BE RECEIVED: August 31, 2016

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER TWO

The 2016 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated May 24, 2016, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 3 page(s) dated August 5, 2016.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

PLANS REVISIONS

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revisions from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

Addendum
August 10, 2016
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T4412Amendment003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm

Attachment

REVISION MEMO #2

DATE: August 9, 2016 1 of 3
TO: Final Plans (CO-PROJREV)
FROM: Jim Hughes, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 2 - Letting (mo./yr.) 08/2016
Financial Project ID 428733-1-52-01 (Lead number only)
Proposal/Contract ID T-4412
Federal Funds: No Yes Federal Aid No. 6650-017-U
County Broward State Road No. 858

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 8/9/2016
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is checked
is not required. *Approved By: [Signature] Date: 08-09-2016
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date:
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: N/A Date:
Signature of District Secretary

- Supplemental Specifications Package Number 2 (3 Pages)
Reissued Specifications Package
Plans Revision Number 1 (18 Sheets)

CONTRACT TIME REVISED: No Yes (If yes, Total Calendar Days)

DATE: August 9, 2016

2 of 3

Financial Project ID 428733-1-52-01 (Lead number only)

Proposal/Contract ID T- 4412

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>9-Aug-16</u>	<u>Listed Revisions & added Sheet. 2A in index</u>
<u>2A</u>	<u>9-Aug-16</u>	<u>Added new signature sheet</u>
<u>3-4</u>	<u>9-Aug-16</u>	<u>See Summary of Quantities Table below</u>
<u>S-3-S-6</u>	<u>9-Aug-16</u>	<u>See Summary of Quantities Table below</u>
<u>S8-S11, S13,</u>		
<u>S16-S18,</u>		
<u>S21 & S22</u>	<u>9-Aug-16</u>	<u>Revised Sign Assembly Pay Item Number</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-3</u>	<u>5-Aug-16</u>	<u>Replace Spec SP0030900 – Award and Execution of Contract – Public Records by Mandatory Revision #6</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>

DATE: August 9, 2016

3 of 3

Financial Project ID 428733-1-52-01 (Lead number only)

Proposal/Contract ID T- 4412

Summary of Quantities (Trns x Port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0700 1 12	4, S-3, S-6	Rev.	23 AS	22 AS
0700 1 13	4, S-5, S-6	Rev.	1 AS	3 AS
0700 1 14	4, S-3, S-6	Rev.	5 AS	11 AS
0700 3 601	4, S-5, S-6	Rev.	32 EA	33 EA
0711 11 123	4, S-3 thru S-6	Rev.	4017 LF	4018 LF
0711 11 124	4, S-3, S-6	Rev.	83 LF	84 LF
0711 11 125	4, S-3, S-4,S-6	Rev.	1950 LF	1120 LF
0711 11 141	4, S-3 thru S-6	Rev.	0.334 GM	0.968 GM
0711 11 160	4, S-3 thru S-6	Rev.	45 EA	10 EA
0711 11 224	4, S-3, S-5, S-6	Rev.	65 LF	72 LF
0711 11 241	4, S-3 thru S-6	Rev.	0.089 GM	0.228 GM
0711 14 160	4, S-4, S-6	Rev.	38 EA	41 EA
0711 14 170	4, S-4, S-6	Rev.	38 EA	41 EA
0711 16 101	4, S-3 thru S-6	Rev.	4.578 GM	4.588 GM
0711 16 102	4, S-3, S-5, S-6	Rev.	0.507 GM	0.527 GM
0711 16 131	4, S-3 thru S-6	Rev.	3.421 GM	3.604 GM
0711 16 201	4, S-3 thru S-6	Rev.	3.440 GM	3.533 GM