



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

August 8, 2016

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5574**

**FINANCIAL PROJECT NUMBER(S): 432416 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): 8886795A**

**COUNTY(IES): Osceola**

**PROJECT NAME(S): SR 400 (I-4), Collector/Distribution Ramps and Associated Ramps  
Connecting SR 400 (I-4) with World Dr.**

---

**BIDS TO BE RECEIVED: August 31, 2016**

**PLANS REVISIONS**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revisions from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE  
NUMBER ONE**

The 2016 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated July 5, 2016, are revised to include the Supplemental Specifications Package 4 page(s) dated August 5, 2016.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum  
August 8, 2016  
Page Two

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T5574Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:dm

Attachment

DATE: 8/8/2016

TO: Final Plans (CO-FINALPLANS)

FROM: George Borchik, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 08/2016  
Financial Project ID 432416-1-52-01 (Lead number only)  
Proposal/Contract ID T5574

Federal Funds:  No  Yes Federal Aid No. 8886 795 A  
County Osceola State Road No. 400

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: AK Brennan Date: 8/8/16  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: [Signature] Date: 8/8/16  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: N/A Date: N/A  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.  
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01 (MANDATORY 06) (4 Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 01 (6 Sheets):
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)
-

DATE: 8/8/2016

2 of 3

Financial Project ID 432416-1-52-01 (Lead number only)

Proposal/Contract ID T5574

PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>2A</u>	<u>8/3/2016</u>	<u>Added revision signature sheet</u>
<u>5</u>	<u>8/3/2016</u>	<u>Added (PG 76-22 PMA) to call out</u>
<u>6</u>	<u>8/3/2016</u>	<u>Added (PG 76-22 PMA) to call out</u>
<u>SQ-3</u>	<u>8/3/2016</u>	<u>Updated quantities and stations</u>
<u>SQ-4</u>	<u>8/3/2016</u>	<u>Updated quantities, stations, and side</u>
<u>1</u>	<u>8/8/2016</u>	<u>Updated Keysheet</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-4</u>	<u>8/8/2016</u>	<u>Mandatory 06 - Public Records</u>

### Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0327 70 6	SQ-3	Revised	24.8	1219.85
		Deleted	932.6	0.0
0327 70 8	SQ-3	Revised	32250.1	32077.31
0327 70 11	SQ-3	Revised	7853.5	7762.56
0334 1 12	SQ-3	Revised	400.57	612.86
			42.85	64.27
			64.22	96.33
			57.70	86.55
			212.98	315.23
0334 1 12	SQ-4	Revised	33.23	36.34
			374.63	561.94
			29.65	44.48
			61.94	92.91
			87.52	131.28
			221.03	331.55
			23.48	26.15
0334 1 13	SQ-4	Revised	20.06	30.08

			11.57	17.50
			23.31	34.96
			9.23	13.84
			63.95	95.93
			8.87	13.31
			17.74	26.61
			71.19	106.78
			15.25	22.87
			23.87	35.80
			67.09	100.64
			27.84	41.73
			0.95	1.43
			2.38	3.57
			15.97	23.95
			10.61	15.92
			44.70	67.04
			32.00	48.00
			43.71	65.57
			50.87	52.18
0337 7 22	SQ-4	Revised	1373.11	1326.02
			1337.27	1283.09
			117.64	110.59
			184.02	175.51
			118.29	110.31
			329.00	310.50
			329.55	33.50
0337 7 22	SQ-4	Added	0.0	283.89