



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

October 17, 2016

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4422

FINANCIAL PROJECT NUMBER(S): 432574 2 52 01

FEDERAL AID PROJECT NUMBER(S): 8886440A

COUNTY(IES): Indian River

**PROJECT NAME(S): Central Railroad Corridor Greenway, From North County
Regional Park To W of SR 9 (I-95)**

LETTING DATE CHANGE

The letting date for this proposal has been moved to December 7, 2016.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

REISSUED SPECIFICATIONS PACKAGE

The Specifications Package of the subject project has been reissued. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Reissued Specifications Package from your Order History. Please discard the previously issued Specifications Package.

MANDATORY PRE-BID MEETING

There will be a Mandatory Pre-Bid Meeting for this project at 10:30 AM EST on Tuesday, November 1, 2016 at the Florida Department of Transportation, Treasure Coast Operations Center Auditorium-Room 3 (located behind the main building), 3601 Oleander Ave., Ft. Pierce, FL 34982. If you have any questions concerning this matter, please contact Dale Walker at (772) 465-7396.

Addendum
October 17, 2016
Page Two

This Pre-Bid Meeting is mandatory because of the complexity of the project. Only plans and specifications will be available prior to the Pre-Bid Meeting. The prospective bidder shall be prequalified according to the requirements of FDOT Rule Chapter 14-22 and Section 2-1 of the 2016 Standard Specifications for Road and Bridge Construction.

Proposals (bidding documents) will be issued only to the prospective bidders who have attended the Pre-Bid Meeting and met the Florida Department of Transportation qualifications for this project.

Prospective bidders ordering bid documents prior to the Pre-Bid Meeting will be given access to download the bid documents within 24 hours after the Pre-Bid Meeting. Those prospective bidders ordering the documents after the Pre-Bid meeting will need to contact the office advertising the project to confirm attendance and receive access to download the bid documents. Please contact the office at least two working days prior to the deadline for obtaining bid documents to allow time for processing.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject proposal, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download T4422Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: October 14, 2016
TO: Final Plans (CO-FINALPLANS)
FROM: Vanita Saini, PE, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo./yr.) December 2016
Financial Project ID 432574-2-52-01 (Lead number only)
Proposal/Contract ID T4422

1 of 2

Federal Funds: No Yes Federal Aid No. 8886-440-A
County Indian River County State Road No. n/a

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 10-14-16
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision, **is**
is not required. *Approved By: [Signature] Date: 10/14/2016
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: [Signature] Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE 56 Pages.

PLANS REVISION NUMBER 1 (14 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, __ Total Calendar Days)

DATE: October 14, 2016

Financial Project ID 432574-2-52-01 (Lead number only)

Proposal/Contract ID T4422

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>09/22/2016</u>	<u>Listed Revisions; Added sheet 2A to Index; Added Note to Sheet CTL-1 and UTV-1.</u>
<u>2A</u>	<u>09/22/2016</u>	<u>Added Signature Sheet</u>
<u>4</u>	<u>09/22/2016</u>	<u>Edited pay items; Updated TRNS*PORT</u>
<u>5</u>	<u>09/22/2016</u>	<u>Updated TRNS*PORT</u>
<u>6</u>	<u>09/22/2016</u>	<u>Updated TRNS*PORT</u>
<u>B-1</u>	<u>09/22/2016</u>	<u>Listed Revisions</u>
<u>B-2A</u>	<u>09/22/2016</u>	<u>Added Signature Sheet</u>
<u>B-3</u>	<u>09/22/2016</u>	<u>Added sheet B-2A to Index; Added note referencing sheets BP-1 to BP-4</u>
<u>BQ1-1</u>	<u>09/22/2016</u>	<u>Edited pay items</u>
<u>B1-8</u>	<u>09/22/2016</u>	<u>Deleted Note 6; Revised Pile Data Table</u>
<u>BP-1</u>	<u>05/16/2016</u>	<u>Sheet replaced using Digital Signature 05/16/2016</u>
<u>BP-2</u>	<u>04/22/2016</u>	<u>Sheet replaced using Digital Signature 04/22/2016</u>
<u>BP-3</u>	<u>10/04/2016</u>	<u>Sheet replaced using Digital Signature 10/04/2016</u>
<u>BP-4</u>	<u>05/26/2016</u>	<u>Sheet replaced using Digital Signature 05/26/2016</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____

Summary of Quantities N/A

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
455-34-105	4, BQ1-1	Del.	983 LF	n/a
455-143-105	4, BQ1-1	Del.	195 LF	n/a
455-34-5	4, BQ1-1	Add	n/a	983 LF
455-143-5	4, BQ1-1	Add	n/a	195 LF