



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

November 9, 2016

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6382

**FINANCIAL PROJECT NUMBER(S): 405615 3 52 01, 405615 3 52 02, 405615 3 56 01,
405615 3 56 02, 405615 4 52 01 and 405615 4 52 02**

FEDERAL AID PROJECT NUMBER(S): 4042329C and 4042433C

COUNTY(IES): Miami-Dade

**PROJECT NAME(S): NW 87th Ave, SR 25 (Okeechobee Rd.) and SR 932 (NW 103rd St.)
From NW 74th St. To NW 103rd St. and NW 90th St. To NW S River
Dr.**

BIDS TO BE RECEIVED: December 7, 2016

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject proposal, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download T6382Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

Revision Memo

DATE: November 8, 2016 1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Ana Arvelo, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo. /yr.) December/2016


Financial Project ID 405615-3-52-01 (Lead number only)

Proposal/Contract ID: T6382

Federal Funds: No Yes Federal Aid No. 4042 329 C & 4042 433 C

County: Miami-Dade State Road No. 25

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

Concurred by:  Date: 11/8/16
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not required. *Approved By: _____ Date: _____
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages):

PLANS REVISION NUMBER 1 (19 Sheets):

CONTRACT TIME REVISED: No Yes (if yes, _____ Total Calendar Days)

DATE: November 8, 2016

Financial Project ID 405615-3-52-01 (Lead number only)

Proposal/Contract ID: T6382

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>11/8/2016</u>	<u>Listed Revisions and Key Sheet Revisions</u>
<u>2A</u>	<u>11/8/2016</u>	<u>Added Signature Sheet</u>
<u>6 - 10</u>	<u>11/8/2016</u>	<u>Transport Updated</u>
<u>11</u>	<u>11/8/2016</u>	<u>See Summary of Quantities Table Below</u>
<u>12 - 19</u>	<u>11/8/2016</u>	<u>Transport Updated</u>
<u>SQ-40</u>	<u>11/8/2016</u>	<u>Revised Pay Item 710-11-241</u>
<u>64</u>	<u>11/8/2016</u>	<u>Revised jacking pit location</u>
<u>185</u>	<u>11/8/2016</u>	<u>Revised jacking pit location</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities (405615-4-52-01)

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
710-11-241	11	Rev	53 GM	0.01 GM