Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

February 16, 2016

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1647
FINANCIAL PROJECT NUMBER(S): 431316 1 52 01, 414522 2 52 01, 429959 1 52 01, 430120 1 52 01, and 430895 1 52 01
FEDERAL AID PROJECT NUMBER(S): 3012140P, 3012137P, 3012138P, and 3012139P
COUNTY(IES): Charlotte
PROJECT NAME(S): SR 45 (US 41), From Cross St. To Cochran Blvd.

BIDS TO BE RECEIVED: February 24, 2016

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2016 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated December 21, 2015, are revised to include the Supplemental Specifications Package 3 page(s) dated February 16, 2016.

Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download T1647Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.02.16 16:18:20 -05'00'

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 2/15/16

TO: Final Plans (CO-FINALPLANS)

FROM: Kellie Spurgeon, PE, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 2/2016

Financial Project ID 431316-1-52-01 (Lead number only)

Proposal/Contract ID T1647

Federal Funds: ☐No ☒Yes Federal Aid No. 3012 140P

County Charlotte County State Road No. 45

Mandatory Only: ☒No ☐Yes (*If Yes, Signatures Not Required.)

*Concurred by: Chris Smith Date: 2/16/16
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision **is** ☒ **is not** ☐ required. *Approved By: [signature] Date: 2/16/16
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: for Chris Smith Date: 2/16/16
Signature of District Secretary

☒ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (_____Pages).

☒ PLANS REVISION NUMBER 1 (44 Sheets):

CONTRACT TIME REVISED: ☒No ☐Yes(If yes, _____ Total Calendar Days)

DATE: 2/15/16

Financial Project ID 431316-1-52-01 (Lead number only)

Proposal/Contract ID T1647

PLANS REVISION NUMBER 1

Sheet No(s).	Rev. Date	Description
1	2/15/16	4313161 Added rev note & Sheet 3A
3A	2/15/16	4313161 Added Signature Sheet
4,5,7,9,10,11	2/15/16	4313161 Rev Summary of Pay Items
T-1	2/11/16	4313161 Added rev note & Sheet T-57
T-36 thru T-41	2/11/16	4313161 Rev Strain Pole Tabulation
T-57	2/11/16	4313161 Added Index Sheet
1	2/15/16	4299591 Added rev note & Sheet 2A
2A	2/15/16	4299591 Added Signature Sheet
3	2/15/16	4299591 Rev pavement design
SQ-1, SQ-3, SQ-5, SQ-5a	2/15/16	4299591 Rev MOT and pavt. quantities
T-3	2/15/16	4299591 Rev light pole removal quan.
1	2/15/16	4301201 Added rev note & Sheet 2A
2A	2/15/16	4301201 Added Signature Sheet
3	2/15/16	4301201 Rev pavement design
SQ-1, SQ-3, SQ-5	2/15/16	4301201 Rev MOT and pavt. quantities
T-2, T-3	2/15/16	4301201 Rev Tabulation of Quantities
T-4, T-5	2/15/16	4312001 Rev 649-31-105 to 649-31-205
1	2/15/16	4308951 Added rev note & Sheet 2A
2A	2/15/16	4308951 Added Signature Sheet
3, 4, 5	2/15/16	4308951 Rev pavement design
SQ-1, SQ-3, SQ-5	2/15/16	4308951 Rev MOT and pavt. quantities
T-2, T-3	2/15/16	4308951 Rev Tabulation of Quantities

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

Sheet No(s).	Rev. Date	Description
1 - 3	02/16/16	Add PERMITS Special Provision.

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0102-74-6	SQ-1 (429959-1)	Rev	106,200	17,700
0108-2	SQ-3 (429959-1)	Add	N/A	1
0327-70-6	SQ-5 (429959-1)	Add	N/A	470
0327-70-8	SQ-5 (429959-1)	Rev	13404	12933
0334-1-13	SQ-5 (429959-1)	Add	N/A	1067.9
0334-1-23	SQ-5 (429959-1)	Del	980.8	N/A
0706-3	N/A (429959-1)	Del	249	N/A
0715-4-600	T-3 (429959-1)	Rev	2	3
0102-74-6	SQ-1 (430120-1)	Rev	35,400	5,900
0108-2	SQ-3 (430120-1)	Add	N/A	1
0334-1-13	SQ-5 (430120-1)	Rev	823.2	863
0630-2-11	T-2 (430120-1)	Rev	613	584
0630-2-12	T-2 (430120-1)	Rev	1275	1355
0649-31-105	N/A (430120-1)	Del	1	N/A
0649-31-205	N/A (430120-1)	Add	N/A	1
0700-1-11	T-2 (430120-1)	Rev	13	15
0700-1-60	T-2 (430120-1)	Rev	14	15
0700-5-22	T-2 (430120-1)	Rev	4	2
0706-3	N/A (430120-1)	Del	215	N/A
0711-11-124	T-2 (430120-1)	Rev	244	60
0715-1-13	T-3 (430120-1)	Rev	2514	2667
0715-1-60	T-3 (430120-1)	Rev	2511	2667
0102-74-6	SQ-1 (430895-1)	Rev	19,800	3,300
0108-2	SQ-3 (430895-1)	Add	N/A	1
0327-70-6	SQ-5 (430895-1)	Rev	1185	1816
0327-70-8	SQ-5 (430895-1)	Rev	14145	13443
0334-1-13	SQ-5 (430895-1)	Rev	981.0	1052.8
0630-2-11	T-1 (430895-1)	Rev	1829	2045
0706-3	N/A (430895-1)	Del	290	N/A
0710-90	T-1 (430895-1)	Add	N/A	1
0715-1-13	T-2 (430895-1)	Rev	4200	5163