



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

January 26, 2016

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7377

FINANCIAL PROJECT NUMBER(S): 424532 9 52 01, 424532 9 56 01 and 424532 9 56 02

FEDERAL AID PROJECT NUMBER(S): 9045148C

COUNTY(IES): Pinellas

**PROJECT NAME(S): Adrian Ave. and Gladys St., From Indian Rocks Rd. To Trotter Rd.
and From Hillsdale Ave. To Dryer Ave.**

BIDS TO BE RECEIVED: February 24, 2016

CONTRACT DAYS CHANGE

The Contract Days for this proposal has been changed to 260 days.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T7377Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 1/25/2016 1 of 2
TO: Project Review (CO-PROJREV)

FROM: Timothy R. O'Brien, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 02/2016
Financial Project ID 424532-9-52-01 (Lead number only)
Proposal/Contract ID T7377

Federal Funds: No Yes Federal Aid No. 9045-148-C

County Pinellas County State Road No. N/A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 1/25/16
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 1-25-16
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: N/A
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: N/A Date: N/A
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (12 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, 260 Total Calendar Days)

DATE: 1/25/2016

2 of 2

Financial Project ID 424532-9-52-01 (Lead number only)

Proposal/Contract ID T7377

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>01/21/16</u>	<u>Added sheet 2A in Index of Roadway Plans, added under revision list the revised sheets (2, 3, SQ-2, SQ-6, SQ- 7, SQ-8, SQ-9, SQ-10, SQ-11 and date. Added sheet 2a to the Key Sheet revision box.</u>
<u>2A</u>	<u>01/21/16</u>	<u>Added sheet.</u>
<u>3</u>	<u>01/21/16</u>	<u>New Proposal Summary of Pay Items and Pay item quantity changes. (see below)</u>
<u>4,5</u>	<u>01/21/16</u>	<u>New Proposal Summary of Pay Items</u>
<u>SQ-2</u>	<u>01/21/16</u>	<u>Pay item quantity changes. (see below)</u>
<u>SQ-6 thru SQ-11</u>	<u>01/21/16</u>	<u>Pay item quantity changes. (see below)</u>

UPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (TRNS*PORT)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-1	SQ-2	REV 1	1 / 180 days	1 / 260 days
102-60	SQ-2	REV 1	12,240	17,680
102-74-1	SQ-2	REV 1	19,620	28,340
102-74-2	SQ-2	REV 1	720	1,040
107-1	SQ-6, SQ-7, SQ-8, SQ-9., SQ-10, SQ-11	REV 1	28.42	42.62
107-2	SQ-6, SQ-7, SQ-8, SQ-9., SQ-10, SQ-11	REV 1	16.44	24.66