



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

January 25, 2016

**ADDENDUM NO. 3**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1628**

**FINANCIAL PROJECT NUMBER(S): 430119 1 52 01 and 431317 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): 1061044P**

**COUNTY(IES): Lee**

**PROJECT NAME(S): SR 78 (Bayshore Rd.), From SR 45 (US 41) To N of New Post Rd.**

---

**BIDS TO BE RECEIVED: January 27, 2016**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T1628Amendment003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 1/22/16 1 of 2  
TO: Project Review (CO-PROJREV)  
FROM: Ryan Weeks, Project Manager  
COPIES: DDE, DCPME  
SUBJECT: **Revision Number 3** - Letting (mo./yr.) 01/2016  
Financial Project ID 430119-1-52-01 (Lead number only)  
Proposal/Contract ID T1628  
Federal Funds: No Yes Federal Aid No. 1061-044-P  
County Lee State Road No. 78

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: [Signature] Date: 1/22/16  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: [Signature] Date: 1/22/16  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: [Signature] Date: 1/22/16  
for Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ ( \_\_\_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ ( \_\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 3 (9 Sheets):
- CONTRACT TIME REVISED: No Yes(if yes, \_\_\_\_\_ Total Calendar Days)
-

