



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

May 23, 2016

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2621

FINANCIAL PROJECT NUMBER(S): 208001 4 52 01 and 208001 4 56 03

COUNTY(IES): Bradford

PROJECT NAME(S): SR 223, From SR 200 (US 301) To SR 100 (Starke Bypass)

BIDS TO BE RECEIVED: June 20, 2016

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T2621Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 5/10/16
 TO: Project Review (CO-PROJREV)
 FROM: Scott L. Simmons, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 2** - Letting (mo./yr.) 06/16
 Financial Project ID 208001-4-52-01 (Lead number only)
 Proposal/Contract ID T2621
 Federal Funds: No Yes Federal Aid No. _____
 County: Bradford State Road No. 223

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Kathryn D Thomas Digitally signed by Kathryn D Thomas
 DN: c=US, o=HidenTrust ACES Business
 Representative, ou=FLORIDA DEPARTMENT OF
 TRANSPORTATION, cn=Kathryn D Thomas,
 0.9.2342.19200300.100.1.1=AG10980000013D
 A193848C0007107 Date: May 16, 2016
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. *Approved By: Tracy Gill Witt Digitally signed by Tracy Gill Witt
 Date: 2016.05.19 09:07:33 -0400 Date: 5-17-2016
 Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
 Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (80 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

DATE: 5/10/16

2 of 4

Financial Project ID 208001-4-52-01 (Lead number only)

Proposal/Contract ID T2621

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/2/2016</u>	<u>Listed Revisions</u>
<u>1A</u>	<u>5/2/2016</u>	<u>Added Sheet</u>
<u>3A</u>	<u>5/2/2016</u>	<u>Added Sheet</u>
<u>4-5</u>	<u>5/2/2016</u>	<u>Summary of Pay Items Updated</u>
<u>6-9</u>	<u>5/2/2016</u>	<u>See Summary of Quantities Table Below</u>
<u>10</u>	<u>5/2/2016</u>	<u>Milling Limits Revised</u>
<u>21</u>	<u>5/2/2016</u>	<u>Station Limits Updated</u>
<u>SQ-1</u>	<u>5/2/2016</u>	<u>Quantities Revised; Deleted 0710-11-160</u>
<u>SQ-2</u>	<u>5/2/2016</u>	<u>Quantities and Totals Revised</u>
<u>SQ-3</u>	<u>5/2/2016</u>	<u>Quantities Revised; Added & Deleted Quantities</u>
<u>SQ-7</u>	<u>5/2/2016</u>	<u>Revised Totals; Deleted Quantities</u>
<u>SQ-8</u>	<u>5/2/2016</u>	<u>Quantities and Totals Revised; Added & Deleted Quantities</u>
<u>SQ-10</u>	<u>5/2/2016</u>	<u>Quantities Revised; Added & Deleted Quantities</u>
<u>SQ-12</u>	<u>5/2/2016</u>	<u>Quantities Deleted; Totals Revised</u>
<u>SQ-14-SQ-17</u>	<u>5/2/2016</u>	<u>Deleted Quantities; Totals Revised</u>
<u>SQ-28</u>	<u>5/2/2016</u>	<u>Quantities Revised</u>
<u>SQ-31-SQ-32</u>	<u>5/2/2016</u>	<u>Quantities Revised</u>
<u>SQ-40</u>	<u>5/2/2016</u>	<u>Quantities Revised; Totals Revised</u>
<u>52</u>	<u>5/2/2016</u>	<u>Label Revised</u>
<u>59-60</u>	<u>5/2/2016</u>	<u>Milling Limits & Labeling Revised</u>
<u>226-230</u>	<u>5/2/2016</u>	<u>Milling Limits & Labeling Revised</u>
<u>444</u>	<u>5/2/2016</u>	<u>Milling Limits Revised</u>
<u>461</u>	<u>5/2/2016</u>	<u>Deleted Note</u>
<u>469</u>	<u>5/2/2016</u>	<u>Revised & Added Notes for Revised Design for 4 lane Traffic</u>

<u>471-473</u>	<u>5/2/2016</u>	<u>Revised Design for 4 Lane Traffic</u>
<u>475-480</u>	<u>5/2/2016</u>	<u>Revised Design for 4 Lane Traffic</u>
<u>482</u>	<u>5/2/2016</u>	<u>Revised Design for 4 Lane Traffic</u>
<u>483</u>	<u>5/2/2016</u>	<u>Revised Design for 4 Lane Traffic; Added Temporary Storm Sewer, Table</u>
<u>484</u>	<u>5/2/2016</u>	<u>Revised Design for 4 Lane Traffic</u>
<u>484A-484C</u>	<u>5/2/2016</u>	<u>Added Sheet</u>
<u>485-488</u>	<u>5/2/2016</u>	<u>Revised Design for 4 Lane Traffic</u>
<u>488A-488H</u>	<u>5/2/2016</u>	<u>Added Sheet</u>
<u>489-490</u>	<u>5/2/2016</u>	<u>Revised Design for 4 Lane Traffic</u>
<u>491</u>	<u>5/2/2016</u>	<u>Revised Design for 4 Lane Traffic; Added Temporary Storm Sewer, Table</u>
<u>492-493</u>	<u>5/2/2016</u>	<u>Revised Design for 4 Lane Traffic</u>
<u>493A-493D</u>	<u>5/2/2016</u>	<u>Added Sheet</u>
<u>520</u>	<u>5/2/2016</u>	<u>Milling Limits Revised</u>
<u>S-2</u>	<u>5/2/2016</u>	<u>Revised Quantities</u>
<u>S-4</u>	<u>5/2/2016</u>	<u>Revised Quantities</u>
<u>S-5</u>	<u>5/2/2016</u>	<u>Revised Pavement Marking Limits</u>
<u>S-8-S-9</u>	<u>5/2/2016</u>	<u>Revised Pavement Marking Limits</u>
<u>L-5</u>	<u>5/2/2016</u>	<u>Milling Limits Revised</u>
_____	_____	_____
_____	_____	_____

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-3	6	Revised	42 CY	61 CY
102-60	6	Revised	86200 ED	87070 ED
102-71-14	6	Revised	4635 LF	3544 LF
102-71-24	6	Revised	1830 LF	4579 LF
102-74-1	6	Revised	235115 ED	239965 ED
102-74-2	6	Revised	10780 ED	12260 ED
102-76	6	Revised	630 ED	360 ED
102-78	6	Revised	3609 EA	5422 EA
102-89-1	6	Revised	12 LO	17 LO
102-99	6	Revised	2345 ED	2615 ED
107-1	6	Revised	562.14 AC	512.83 AC
107-2	6	Revised	577.74 AC	537.80 AC
327-70-15	6	Revised	17674 SY	7664 SY
334-1-24	6	Revised	11768.2 TN	10667.1 TN
337-7-22	6	Revised	4044.7 TN	3644.3 TN
570-1-2	7	Revised	175436 SY	174118 SY
700-12-21	7	Revised	8 AS	10 AS
710-11-101	7	Revised	13.111 GM	11.802 GM
710-11-102	7	Revised	0.905 GM	0.130 GM
710-11-124	7	Revised	832 LF	145 LF
710-11-125	7	Revised	185 LF	189 LF
710-11-131	7	Revised	0.591 GM	2.597 GM
710-11-141	7	Revised	0.295 GM	0.174 GM
710-11-160	7	Deleted	2 EA	0 EA
710-11-170	7	Revised	54 EA	32 EA
710-11-201	8	Revised	18.223 GM	16.685 GM
710-11-224	8	Revised	1274 LF	1073 LF
710-11-241	8	Revised	0.082 GM	0.015 GM
711-11-141	8	Revised	0.486 GM	0.417 GM
711-11-160	8	Revised	31 EA	24 EA
711-11-170	8	Revised	132 EA	115 EA
711-11-241	8	Revised	0.340 GM	0.307 GM
711-15-101	8	Revised	13.807 GM	13.065 GM
711-15-131	9	Revised	7.071 GM	6.665 GM
711-15-201	9	Revised	13.184 GM	12.751 GM

REMINDER

PROCESS:

1. Fill out headings.
2. Mandatory Only revisions must not have other revisions included to remain exempt from signature requirement.
3. On oversight projects, get FHWA concurrence. Print name of FHWA Engineer and date. *(Not required for Mandatory Only Revisions)*
4. Get concurrence signature from the District Director of Transportation Development or designee. *(Not required for Mandatory Only Revisions)*
5. Get signature of the District Specifications Engineer. *(Not required for Mandatory Only Revisions)*
6. Revisions received in the Project Review Office within 15 work days of the letting must be approved by the District Secretary. *(Not required for Mandatory Only Revisions.)* Notify Project Review. Revisions within five working days of the letting are not allowed without final approval from the Director of the Office of Design. Since there is no assurance that all prospective contractors will get these documents on time to be considered in their bids, approvals for a revision within five working days of the letting will be rare. If the revision is not approved, the project will either be let as is, or be withdrawn from letting. Withdrawing or moving the project to a later letting after advertisement requires approval by the District Secretary and the Chief Engineer.
7. For Supplemental Specification Packages, fill in the Rev. Date, number of pages and a brief description.
8. Enter the sheet number and:
Describe new pay item number, Rev. Date with old quantity and new quantity, deleted pay item number only, or revised quantities; by entering pay item number with old and new quantities.
9. On bridges indicate "each bridge number" with corrected changes.
10. If a revision will impact the utility plans, adjustments or schedules, provide a copy of the revision memo and affected plan sheets to the District Utilities Engineer.
11. Any change to any pay item, requires replacement of the entire Proposal Summary of Pay Items.
12. Email the Revision approval to Project Review Section (CO-PROJREV) to unlock the summary of pay items.
13. Email Revision Memo to Project Review.

REVISED DOCUMENTS:

1. Revised sealed plans sheets including Summary of Pay Items and Summary of Quantities.
2. Revised District Cost Estimate if federally funded.
3. Revised sealed Supplemental Specifications Package.

COMPUTATIONS:

Show Financial Project ID on revised computation book sheets, and make available to the District Construction Engineer.