



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

May 26, 2016

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2625

FINANCIAL PROJECT NUMBER(S): 430914 1 52 01 and 430914 1 56 01

FEDERAL AID PROJECT NUMBER(S): 2546030U

COUNTY(IES): Duval

PROJECT NAME(S): SR 212, From F.O.P. Way To Ryar Rd.

BIDS TO BE RECEIVED: June 15, 2016

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T2625Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 05/19/16
TO: Project Review (CO-PROJREV)
FROM: Susan A. Gratch, PE, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 06/2016
Financial Project ID 430914-1-52-01 (Lead number only)
Proposal/Contract ID T2625
Federal Funds: No Yes Federal Aid No. 2546-030-U
County Duval State Road No. 212

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

Digitally signed by Kathryn D Thomas
DN: cn=US, o=Identrust ACS Business Representative,
ou=FLORIDA DEPARTMENT OF TRANSPORTATION,
c=Kathryn D Thomas,
43.2642.19.00300.100.1.1+401098000013DA193ADA,
CN=Kathryn D Thomas,
C=US, O=Identrust ACS Business Representative,
OU=FLORIDA DEPARTMENT OF TRANSPORTATION,
CN=Kathryn D Thomas
*Concurred by: Kathryn D Thomas Date: _____
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Tracy Gill Witt Date: 5/24/2016
Digitally signed by Tracy Gill Witt
Date: 2016.05.25 09:33:54 -04'00'
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: Dixie Lippert Date: 05/25/16
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (18 Sheets): FDOT R/W acquisition necessitated driveway centerline adjustment.
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)
-

DATE: 05/19/16

2 of 3

Financial Project ID 430914-1-52-01 (Lead number only)

Proposal/Contract ID T2625

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
FPID 430914-1-52-01		
<u>1</u>	<u>04-25-16</u>	<u>Listed revisions</u>
<u>2A</u>	<u>04-25-16</u>	<u>Added sheet</u>
<u>3</u>	<u>04-25-16</u>	<u>See Summary of Quantities table below</u>
<u>4-5</u>	<u>04-25-16</u>	<u>Summary of Pay Items updated</u>
<u>7</u>	<u>04-25-16</u>	<u>Shifted D/W at CL Sta. 121+36.03</u>
<u>9</u>	<u>04-25-16</u>	<u>Shifted D/W at CL Sta. 121+36.03</u>
<u>SQ-25</u>	<u>04-25-16</u>	<u>Adjusted quantities and totals</u>
<u>SQ-28</u>	<u>04-25-16</u>	<u>D/W shift at CL Sta. 121+36.03</u>
<u>29</u>	<u>04-25-16</u>	<u>Shifted driveway to CL Sta. 121+36.03</u>
<u>69</u>	<u>04-25-16</u>	<u>Deleted Xsect at Sta. 121+16.16, Added Xsect at Sta. 121+36.03, Updated earthwork.</u>
<u>106</u>	<u>04-25-16</u>	<u>Shifted D/W at CL Sta. 121+36.03</u>
<u>117</u>	<u>04-25-16</u>	<u>Shifted D/W at CL Sta. 121+36.03</u>
<u>S-7</u>	<u>04-25-16</u>	<u>Shifted driveway to CL Sta. 121+36.03, Crosswalk label added at CL Sta. 122+29.</u>
<u>L-7</u>	<u>04-25-16</u>	<u>Shifted D/W at CL Sta. 121+36.03</u>
FPID 430914-1-56-01		
<u>U-1</u>	<u>04-25-16</u>	<u>Listed revisions</u>
<u>U-2A</u>	<u>04-25-16</u>	<u>Added sheet</u>
<u>U-7</u>	<u>04-25-16</u>	<u>Shifted driveway to CL Sta. 121+36.03</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0522- 1-	3	Rev.	3380	3383