



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

June 6, 2016

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4434

FINANCIAL PROJECT NUMBER(S): 231440 2 52 01

FEDERAL AID PROJECT NUMBER(S): 8886777A

COUNTY(IES): St. Lucie

PROJECT NAME(S): CR 712 (Midway Rd.), From W of S 25th St. To E of SR 5 (US 1)

BIDS TO BE RECEIVED: June 15, 2016

PLANS REVISIONS

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revisions from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2016 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 15, 2016, are revised to include the Supplemental Specifications Package 3 page(s) dated May 31, 2016.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
June 6, 2016
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T4434Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: June 3, 2016

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Fernando Morales, P.E., Project Manager *2/40*

COPIES: DDE, DCPME

SUBJECT: **Revision Number 2** - Letting (mo./yr.) 06/16

Financial Project ID 231440-2-52-01 (Lead number only)

Proposal/Contract ID T4434

Federal Funds: No Yes Federal Aid No. 8886-777-A

County St. Lucie

State Road No. NA

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: *[Signature]* Date: 6/3/2016
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: *[Signature]* Date: 6/3/2016
Signature of District Specifications Engineer *FOR LEVIN STERLING*

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: *[Signature]* Date: 6/3/16
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 2 (14 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: June 3, 2016

2 of 2

Financial Project ID 231440-2-52-01 (Lead number only)

Proposal/Contract ID T4434

PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>06/03/2016</u>	<u>Listed Revisions, Added plan sheet 2B and 254B to Index</u>
<u>2B</u>	<u>06/03/2016</u>	<u>Added Revision #2 Signature Sheet</u>
<u>3</u>	<u>06/03/2016</u>	<u>Updated TRNS*PORT</u>
<u>4</u>	<u>06/03/2016</u>	<u>Updated TRNS*PORT</u>
<u>5</u>	<u>06/03/2016</u>	<u>Updated TRNS*PORT</u>
<u>6</u>	<u>06/03/2016</u>	<u>Updated TRNS*PORT</u>
<u>7</u>	<u>06/03/2016</u>	<u>Updated TRNS*PORT & Pay Items (See summary below)</u>
<u>8</u>	<u>06/03/2016</u>	<u>Updated TRNS*PORT</u>
<u>254B</u>	<u>06/03/2016</u>	<u>Added Sheet</u>
<u>T-3</u>	<u>06/03/2016</u>	<u>Revised quantities (See Summary below)</u>
<u>T-5</u>	<u>06/03/2016</u>	<u>Revised conduit callouts</u>
<u>T-6</u>	<u>06/03/2016</u>	<u>Revised conduit callouts</u>
<u>T-7</u>	<u>06/03/2016</u>	<u>Revised conduit callouts</u>
<u>T-8</u>	<u>06/03/2016</u>	<u>Revised conduit callouts</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-3</u>	<u>05/31/2016</u>	<u>MSP for Control of Materials Article 6-5.2 Source of Supply-Steel</u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
630-2-11	7	Rev.	13314	13348
634-4-600	7	Del.	1	0