



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

June 9, 2016

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5546**

**FINANCIAL PROJECT NUMBER(S): 432342 1 52 01**

**COUNTY(IES): Brevard**

**PROJECT NAME(S): SR 518 (Eau Gallie Blvd.), From Mosswood Dr. To E of Pineapple Ave.**

---

**BIDS TO BE RECEIVED: June 15, 2016**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T5546Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

Revision Memo  
Sheet 1 of 3

DATE: June 9, 2016

1 of 3

TO: Project Review (CO-PROJREV)

FROM: Kevin Moss, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (6/20/16)

Financial Project ID 432342-1-52-01 (Lead number only)

Proposal/Contract ID T-5546

Federal Funds:  No  Yes Federal Aid No. N/A

County Brevard State Road No. 518

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

Concurred by: *AK Brennan* Date: 6/9/16  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is  
is not X required. \*Approved By: *Yaguas Pierre* Date: 06-09-16  
*for* Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: *[Signature]* Date: 6/9/16  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (\_\_\_\_ Pages).
- REISSUED SPECIFICATIONS PACKAGE ( Pages).
- PLANS REVISION NUMBER 1 (3 Sheets)

CONTRACT TIME REVISED:  No  Yes (If yes, Total Calendar Days)

**Revision Memo, Sheet 2 of 3**

DATE: June 9, 2016

2 of 3

Financial Project ID 432342-1-52-01 (Lead number only)

Proposal/Contract ID T-5546

**PLANS REVISION NUMBER**

Sheet Nos.	Rev. Date	Description
<u>1</u>	<u>06-09-16</u>	<u>Added Sheet 2A to Index of Plans</u>
<u>2A</u>	<u>06-09-16</u>	<u>Added Sheet 2A with Revision 1 signatory</u>
<u>53</u>	<u>06-09-16</u>	<u>Removed Traffic Control Note Regarding Lane Closures</u>

**SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER**

Sheet Nos. Rev. Date Description

None

