



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

June 8, 2016

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5576

FINANCIAL PROJECT NUMBER(S): 415030 5 52 01, 415030 5 52 02 and 415030 5 56 01

COUNTY(IES): Seminole

PROJECT NAME(S): SR 434, From Smith St. To Franklin St.

BIDS TO BE RECEIVED: June 15, 2016

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T5576Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: May 26, 2016

TO: Final Plans (CO-FINALPLANS)

FROM: Sofie Liatsos, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo./yr.) 6/16

Financial Project ID 415030-5-52-01 (Lead number only)

Proposal/Contract ID T5576

Federal Funds: No Yes Federal Aid No. _____

County: Seminole State Road No. 434

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 5/27/2016
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 05-27-16
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 5-27-2016
FOR Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (23 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: May 26, 2016

2 of 2

Financial Project ID 415030-5-52-01 (Lead number only)

Proposal/Contract ID T5576

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/26/16</u>	<u>Added sheet 3A</u>
<u>3A</u>	<u>5/26/16</u>	<u>Updated signature sheet</u>
<u>4</u>	<u>5/26/16</u>	<u>Revised Descriptions and quantities</u>
<u>5</u>	<u>5/26/16</u>	<u>Revised Descriptions</u>
<u>6</u>	<u>5/26/16</u>	<u>Updated Proposal Summary of Pay Items</u>
<u>7</u>	<u>5/26/16</u>	<u>Revised Description</u>
<u>8</u>	<u>5/26/16</u>	<u>Updated Proposal Summary of Pay Items</u>
<u>SQ-1</u>	<u>5/26/16</u>	<u>Summary of monitor existing structures table added</u>
<u>SQ-24</u>	<u>5/26/16</u>	<u>Summary of drainage structure table added</u>
<u>24</u>	<u>5/26/16</u>	<u>Added pipe length for S-124</u>
<u>25</u>	<u>5/26/16</u>	<u>Sheet Updated</u>
<u>26</u>	<u>5/26/16</u>	<u>Added S-124 material</u>
<u>79</u>	<u>5/26/16</u>	<u>Revised steel casing pipe size</u>
<u>LD-3</u>	<u>5/26/16</u>	<u>Note 2 modification</u>
<u>LD-31-LD-37</u>	<u>5/26/16</u>	<u>Irrigation sleeve modification</u>
<u>U-1</u>	<u>5/26/16</u>	<u>Revised sheet no.</u>
<u>U-17</u>	<u>5/26/16</u>	<u>Added ARV and Blow-off Assembly Details</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
108-3 Monitor Existing Structures – Groundwater Monitoring	SQ-1	delete	1 LS	0
430-830 Filling and Plugging Pipe – Place out of Service	4	add	0	8 CY
430-175-136 Pipe Culvert, Optional Material, Round, 36" S/CD	4	revise	13 LF	27 LF