



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

May 12, 2016

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6350

FINANCIAL PROJECT NUMBER(S): 430803 1 52 01, 430803 1 52 02 and 430803 1 56 01

FEDERAL AID PROJECT NUMBER(S): 6103011U

COUNTY(IES): Miami-Dade

PROJECT NAME(S): SR 823 (NW 57th Ave.), From S of NW 142nd St. To S of NW 186th St.

BIDS TO BE RECEIVED: June 15, 2016

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T6350Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

Revision Memo

DATE: April 28, 2016

1 of 3

TO: Final Plans (CO-FINALPLANS)

FROM: Hong Benitez, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo. /yr.) June/2016

Financial Project ID 430803-1-52-01 (Lead number only)

Proposal/Contract ID: T6350

Federal Funds: No Yes Federal Aid No. 6103 011 U

County: Miami-Dade State Road No. 823

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

Concurred by: [Signature] Date: 4/28/16
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not required. *Approved By: _____ Date: _____
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages):

PLANS REVISION NUMBER 1 (40 Sheets):

CONTRACT TIME REVISED: No Yes (if yes, _____ Total Calendar Days)

DATE: April 28, 2016

Financial Project ID 430803-1-52-01 (Lead number only)

Proposal/Contract ID: T6350

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/22/2016</u>	<u>Listed Revisions and Key Sheet Revisions Box.</u>
<u>2A</u>	<u>4/22/2016</u>	<u>Added Sheet.</u>
<u>3-10</u>	<u>4/22/2016</u>	<u>See Summary of Quantities Table below.</u>
<u>SQ-3 - SQ-4</u>	<u>4/22/2016</u>	<u>Updated Summary of Erosion and Sediment Control Devices Table to show Columns for 104-10-3 and 104-11.</u>
<u>SQ-19 - SQ-21</u>	<u>4/22/2016</u>	<u>Updated Description and Quantity for Pay Item 425-6 (Valve Boxes, Adjust) in the Summary of Utility Adjustments Table.</u>
<u>SQ - 22</u>	<u>4/22/2016</u>	<u>Updated Summary of Curb and Gutter Table.</u>
<u>SQ - 22A</u>	<u>4/22/2016</u>	<u>Updated Summary of Curb and Gutter Table and added sheet.</u>
<u>SQ - 23</u>	<u>4/22/2016</u>	<u>Updated Summary of Sidewalk Table.</u>
<u>SQ - 24</u>	<u>4/22/2016</u>	<u>Updated Summary of Sidewalk Table.</u>
<u>SQ - 24A</u>	<u>4/22/2016</u>	<u>Updated Summary of Sidewalk Table and added Sheet.</u>
<u>24, 30-31</u>	<u>4/22/2016</u>	<u>Added Conc. Sidewalk and Curb & Gutter Locations.</u>
<u>29</u>	<u>4/22/2016</u>	<u>Remove Conc. Sidewalk and Type F Curb & Gutter.</u>
<u>32</u>	<u>4/22/2016</u>	<u>Added Conc. Sidewalk and Curb & Gutter Locations. Added Label for Gas Valve Adjustment.</u>
<u>33-36</u>	<u>4/22/2016</u>	<u>Added Conc. Sidewalk and Curb & Gutter Locations.</u>
<u>37</u>	<u>4/22/2016</u>	<u>Updated Conc. Sidewalk and Curb & Gutter Location.</u>
<u>38-40</u>	<u>4/22/2016</u>	<u>Added Conc. Sidewalk and Curb & Gutter Locations.</u>
<u>41</u>	<u>4/22/2016</u>	<u>Added Conc. Sidewalk and Curb & Gutter Locations. Added Labels for Signal and FPL Pull Boxes Replacement.</u>
<u>42</u>	<u>4/22/2016</u>	<u>Added Conc. Sidewalk and Curb & Gutter Locations.</u>
<u>S - 4</u>	<u>4/22/2016</u>	<u>Added Pay Item 700-1-50 to Tabulation.</u>
<u>S - 26</u>	<u>4/22/2016</u>	<u>Added sign relocation.</u>
<u>S - 27</u>	<u>4/22/2016</u>	<u>Added sign relocation.</u>

DATE: April 28, 2016Financial Project ID 430803-1-52-01 (Lead number only)Proposal/Contract ID: T6350PLANS REVISION NUMBER 1T-3 4/22/2016 Updated Quantity for Pay Item 635-2-11.T-15 4/22/2016 Added label to Update Quantity for Pay Item 635-2-11.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

Sheet No(s). Rev. Date Description

Summary of Quantities

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
520-1-10	5	Rev.	2522 LF	2790 LF
520-2-4	5	Rev.	464 LF	472 LF
522-1	5	Rev.	1167 SY	1336 SY
700-1-50	7	Add		1 AS
635-2-11	9	Rev.	184 EA	185 EA