



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

June 13, 2016

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7383

FINANCIAL PROJECT NUMBER(S): 405822 2 52 01, 405822 2 56 01 and 405822 2 56 02

COUNTY(IES): Citrus

PROJECT NAME(S): SR 55 (US 19), From W Green Acres St. To W Jump Ct.

BIDS TO BE RECEIVED: June 20, 2016

SPECIAL START TIME

A Special Start Date of November 7, 2016 has been added.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2016 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 26, 2016, are revised to include the Supplemental Specifications Package 6 page(s) dated May 20, 2016.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
June 13, 2016
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T7383Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: June 6, 2016

1 of 6

TO: Project Review (CO-PROJREV)

FROM: Mary Sheets, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo./yr.) June 2016

Financial Project ID 405822-2-52-01 (Lead number only)

Proposal/Contract ID T7383


Federal Funds: No Yes Federal Aid No. NA

County Citrus

State Road No. 55

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:



Date:

6/7/16

Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By:



Date: 6/7/16

Signature of District Specifications Engineer

If FA Oversight, *Authorized By:

N/A

Print Name of FHWA Engineer


Date:

N/A

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

~~NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.~~

*Approved By:



Signature of District Secretary

Date:

06/07/16

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (6 Pages).

REISSUED SPECIFICATIONS PACKAGE NA (Pages).

PLANS REVISION NUMBER 1 (246 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, Total Calendar Days)

DATE: June 6, 2016Financial Project ID 405822-2-52-01 (Lead number only)Proposal/Contract ID T7383PLANS REVISION NUMBER 1Financial Project ID 405822-2-52-01 (Lead)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4-13-16</u>	<u>Revised index of roadway plans, revised shop drawing contact, added revision EOR.</u>
<u>1A</u>	<u>4-13-16</u>	<u>Added sheet.</u>
<u>2A</u>	<u>4-13-16</u>	<u>Added sheet.</u>
<u>3, 4, 5A, 5B, 5F</u>	<u>4-13-16</u>	<u>Revised pay items and quantities on Summary of Pay Items sheets.</u>
<u>6</u>	<u>4-13-16</u>	<u>Relocated pond A outfall MES.</u>
<u>15</u>	<u>4-13-16</u>	<u>Updated pavement joint detail, added limits of friction course and general note.</u>
<u>16</u>	<u>4-13-16</u>	<u>Updated curb pad detail and added limits of friction course.</u>
<u>17</u>	<u>4-13-16</u>	<u>Updated dimensions, added limits of friction course and removed general notes.</u>
<u>18-19</u>	<u>4-13-16</u>	<u>Added limits of friction course.</u>
<u>20</u>	<u>4-13-16</u>	<u>Revised lane labels.</u>
<u>22</u>	<u>4-13-16</u>	<u>Replaced gravity wall detail with thickened edge sidewalk detail. Added gravity wall detail.</u>
<u>SQ-1</u>	<u>4-13-16</u>	<u>Added pay item 908-104-1.</u>
<u>SQ-6 to SQ-13</u>	<u>NA</u>	<u>Sheets removed from plans.</u>
<u>SQ-19</u>	<u>4-13-16</u>	<u>Revised area.</u>
<u>SQ-21</u>	<u>4-13-16</u>	<u>Revised earthwork quantities.</u>
<u>SQ-25, SQ-26</u>	<u>4-13-16</u>	<u>Adjusted pay item 0334-1-13 quantity.</u>
<u>SQ-29</u>	<u>4-13-16</u>	<u>Revised wall quantities.</u>
<u>SQ-30</u>	<u>4-13-16</u>	<u>Revised side drain and MES quantities.</u>
<u>SQ-32</u>	<u>4-13-16</u>	<u>Revised railing quantities.</u>
<u>SQ-42, SQ-43</u>	<u>4-13-16</u>	<u>Revised sidewalk quantities.</u>
<u>SQ-47, SQ-49</u>	<u>4-13-16</u>	<u>Revised performance turf quantities.</u>

<u>SQ-50, SQ-51</u>	<u>4-13-16</u>	<u>Revised performance turf quantities. Added bulkhead wall quantity.</u>
<u>23, 26, 28</u>	<u>4-13-16</u>	<u>Revised quantities.</u>
<u>34</u>	<u>4-13-16</u>	<u>Updated begin construction call out.</u>
<u>35</u>	<u>4-13-16</u>	<u>Added MES and sidewalk, added edge beam with handrail, removed gravity wall, relocated Pond 1A outfall.</u>
<u>36</u>	<u>4-13-16</u>	<u>Added side drains, removed existing pipe, removed proposed gravity wall, revised sidewalk.</u>
<u>38, 39</u>	<u>4-13-16</u>	<u>Added bulkhead wall.</u>
<u>46-48, 50, 51</u>	<u>4-13-16</u>	<u>Revised gravity wall to thickened edge sidewalk, adjusted gravity wall and sidewalk.</u>
<u>58, 59</u>	<u>4-13-16</u>	<u>Added special ditch profile right.</u>
<u>91</u>	<u>4-13-16</u>	<u>Updated existing utilities.</u>
<u>92, 93</u>	<u>4-13-16</u>	<u>Added cross drain, added sidewalk thickened edge, adjusted front slope, updated existing utilities.</u>
<u>94</u>	<u>4-13-16</u>	<u>Removed wall, revised front slope, updated existing utilities.</u>
<u>95</u>	<u>4-13-16</u>	<u>Removed concrete collar, updated existing utilities.</u>
<u>96-99</u>	<u>4-13-16</u>	<u>Updated existing utilities.</u>
<u>100</u>	<u>4-13-16</u>	<u>Revised wall and existing utilities.</u>
<u>101-117</u>	<u>4-13-16</u>	<u>Updated existing utilities.</u>
<u>118-121</u>	<u>4-13-16</u>	<u>Replaced gravity wall with thickened edge sidewalk, updated existing utilities.</u>
<u>122-124</u>	<u>4-13-16</u>	<u>Updated existing utilities.</u>
<u>125-126</u>	<u>4-13-16</u>	<u>Revised gravity wall, updated existing utilities.</u>
<u>127-137</u>	<u>4-13-16</u>	<u>Updated existing utilities.</u>
<u>138</u>	<u>4-13-16</u>	<u>Adjusted sidewalk, updated existing utilities.</u>
<u>139</u>	<u>4-13-16</u>	<u>Relocated S-72, updated existing utilities.</u>
<u>140</u>	<u>4-13-16</u>	<u>Updated existing utilities.</u>
<u>148</u>	<u>4-13-16</u>	<u>Relocated Pond 1A outfall MES.</u>
<u>161</u>	<u>4-13-16</u>	<u>Relocated S-72.</u>
<u>188</u>	<u>4-13-16</u>	<u>Updated existing utilities.</u>
<u>189-197</u>	<u>4-13-16</u>	<u>Wall revised, grading adjusted, removed sliver widening, updated existing utilities, earthwork updated.</u>
<u>198-201</u>	<u>4-13-16</u>	<u>Updated existing utilities, grading adjusted, slope labels added, removed sliver widening, earthwork updated.</u>
<u>202-207</u>	<u>4-13-16</u>	<u>Updated existing utilities, earthwork updates.</u>

<u>208-220</u>	<u>4-13-16</u>	<u>Updated existing utilities, earthwork updates, slope labels added.</u>
<u>221-223</u>	<u>4-13-16</u>	<u>Gravity wall revised, updated existing utilities, added thickened edge sidewalk.</u>
<u>224-234</u>	<u>4-13-16</u>	<u>Updated existing utilities, earthwork updates.</u>
<u>235-236</u>	<u>4-13-16</u>	<u>Gravity wall adjusted, updated existing utilities, earthwork updates.</u>
<u>237-244</u>	<u>4-13-16</u>	<u>Updated existing utilities.</u>
<u>248</u>	<u>4-13-16</u>	<u>Sidewalk added.</u>
<u>314-339</u>	<u>4-25-16</u>	<u>Sheet revised, "This Sheet For Informational Purposes Only."</u>
<u>341, 342</u>	<u>4-13-16</u>	<u>Added milling, overbuild and resurfacing.</u>
<u>345</u>	<u>4-13-16</u>	<u>Removed milling and overbuild SB inside lanes.</u>
<u>346</u>	<u>4-13-16</u>	<u>Added SB outside shoulder construction.</u>
<u>498, 499</u>	<u>4-13-16</u>	<u>Revised proposed Century Link BT.</u>
<u>500</u>	<u>4-13-16</u>	<u>Revised proposed Century Link BT, removed proposed Duke.</u>
<u>501</u>	<u>4-13-16</u>	<u>Revised proposed Century Link BT, revised proposed HSWD.</u>
<u>502</u>	<u>4-13-16</u>	<u>Revised proposed Century Link BT, revised FM, revised proposed HSWD.</u>
<u>503-506</u>	<u>4-13-16</u>	<u>Revised proposed Century Link BT, revised proposed Florida Public Utilities.</u>
<u>507-508</u>	<u>4-13-16</u>	<u>8" WM to be removed, added proposed Duke.</u>
<u>509, 510</u>	<u>4-13-16</u>	<u>Revised HSWD WM, revised FPU GM, revised Duke OE, added Duke BE and power poles.</u>
<u>511-514</u>	<u>4-13-16</u>	<u>Revised proposed Century Link BT, revised HSWD WM, added proposed AT&T, revised FPU GM, revised Duke OE, added Duke BE and power poles.</u>
<u>515-517</u>	<u>4-13-16</u>	<u>Revised proposed Century Link BT, added proposed AT&T, revised FPU GM, revised Duke OE and power poles.</u>
<u>518</u>	<u>4-13-16</u>	<u>Revised proposed Century Link BT, added proposed AT&T, revised Duke OE and power poles.</u>
<u>519</u>	<u>4-13-16</u>	<u>Revised proposed Century Link BT, revised Duke OE and power poles.</u>
<u>520</u>	<u>4-13-16</u>	<u>Added disposition of existing WM.</u>
<u>530</u>	<u>4-13-16</u>	<u>Added VVH#1511-1515.</u>
<u>535-540</u>	<u>4-13-16</u>	<u>Added Report of Core Borings sheets.</u>
<u>541-544</u>	<u>4-13-16</u>	<u>Added sheets.</u>
<u>S-1</u>	<u>4-13-16</u>	<u>Added revised sheet, added revision EOR, revised shop drawing contact.</u>
<u>S-9</u>	<u>4-13-16</u>	<u>Revised begin construction limit.</u>

Financial Project ID 405822-2-56-01 (UWHC Plans)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>U-01</u>	<u>4-26-16</u>	<u>Revised index and revisions list.</u>
<u>U-02A</u>	<u>4-26-16</u>	<u>Revised signature sheet.</u>
<u>U-03</u>	<u>4-26-16</u>	<u>Revised quantities.</u>
<u>U-12 to U-14</u>	<u>4-26-16</u>	<u>Revised water main alignment.</u>
<u>U-20, U-22, U-24</u>	<u>4-26-16</u>	<u>Revised water main alignment.</u>
<u>U-25, U-29A</u>	<u>4-26-16</u>	<u>Revised water main alignment.</u>
<u>U-29B</u>	<u>4-26-16</u>	<u>Added sheet.</u>
<u>U-32, U-33</u>	<u>4-26-16</u>	<u>Revised water main alignment and adjusted fittings.</u>
<u>U-35 to U-38, U-40</u>	<u>4-26-16</u>	<u>Revised water main alignment.</u>

Financial Project ID 405822-2-56-02 (UWHC Plans)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>U-01</u>	<u>4-29-16</u>	<u>Revised index.</u>
<u>U-02A</u>	<u>4-28-16</u>	<u>Revised signature sheet.</u>
<u>U-08, U-09</u>	<u>4-28-16</u>	<u>Revised proposed sanitary sewer manhole rim elevations.</u>
<u>U-23, U-24</u>	<u>4-28-16</u>	<u>Revised proposed sanitary sewer and force main.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5-20-16</u>	<u>Supplemental Specifications Cover Sheet.</u>
<u>2</u>	<u>5-20-16</u>	<u>Addition of Permits Procured by the Department (SP0070201A).</u>
<u>2</u>	<u>5-20-16</u>	<u>Addition of Special Start Time (SP0080303C Date: November 7, 2016).</u>
<u>2-5</u>	<u>5-20-16</u>	<u>Revised insert for SP0081300AB.</u>
<u>6</u>	<u>5-20-16</u>	<u>Supplemental Specifications Back Cover Sheet.</u>

Summary of Quantities (TRNS*PORT)Financial Project ID 405822-2-52-01 (Lead)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
104-1	3, SQ-6	Delete	1187 SY	0 SY
104-7	3, SQ-6	Delete	11 EA	0 EA
104-9	3, SQ-6	Delete	11 EA	0 EA
104-10-3	3, SQ-6	Delete	24,011 LF	0 LF
104-11	3, SQ-6	Delete	159 LF	0 LF
104-15	3, SQ-6	Delete	4 EA	0 EA
104-18	3, SQ-6	Delete	72 EA	0 EA
104-19	3, SQ-6	Delete	1187 SY	0 SY
110-1-1	3, SQ-19	Revise	64.38 AC / 1 LS	64.40 AC / 1 LS
120-1	3, SQ-21	Revise	162,560.5 CY	162,851.5 CY
120-4	3, SQ-21	Revise	16,925.0 CY	16,490.0 CY
120-6	3, SQ-21	Revise	40,227.0 CY	40,776.0 CY
334-1-13	4, SQ-25toSQ-27	Revise	29,723.6 TN	29,960.1 TN
400-0-11	4, SQ-29	Revise	269.0 CY	122.5 CY
400-1-2	4, 28	Revise	9.1 CY	11.8 CY
400-4-8	4, BQ-1	Add	-	275.1 CY
415-1-8	4, BQ-1	Add	-	22,246 LBS
430-174-118	4, SQ-30	Revise	91 LF	189 LF
430-175-118	4, 28	Revise	1612 LF	1,605 LF
430-175-166	5A, 28	Revise	495 LF	520 LF
430-175-172	5A, 28	Revise	102 LF	90 LF
430-175-218	5A, 28	Revise	4,745 LF	4,750 LF
430-175-230	5A, 28	Revise	3,431 LF	3,392 LF
430-982-125	5A, 28	Revise	4 EA	5 EA
430-984-125	5A, SQ-30	Revise	1 EA	4 EA
455-133-3	5A, BQ-1	Add	-	12,591 SF
515-1-1	5A, SQ-32	Revise	2181 LF	1,414 LF
522-1	5B, SQ-42	Revise	11,126 SY	11,140 SY
570-1-2	5B, SQ-47	Revise	118,711 SY	118,822 SY

Financial Project ID 405822-2-56-01 (UWHC Plans)

1050-11-223	U-03	Revise	74 LF	304 LF
1050-11-224	U-03	Revise	8,091 LF	8,125 LF
1050-11-423	U-03	Revise	40 LF	60 LF
1050-11-424	U-03	Revise	87 LF	340 LF
1050-13-001	U-03	Revise	270 LF	390 LF
1050-16-003	U-03	Revise	150 LF	380 LF
1050-16-004	U-03	Revise	10,474 LF	10,708 LF

Financial Project ID 405822-2-56-02 (UWHC Plans)

NA				
----	--	--	--	--