



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

June 8, 2016

ADDENDUM NO. 6

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7385

FINANCIAL PROJECT NUMBER(S): 256243 2 52 01 and 256243 2 56 01

FEDERAL AID PROJECT NUMBER(S): 2701029P

COUNTY(IES): Pasco

PROJECT NAME(S): SR 52 (Schrader Hwy.), From W of CR 581 (Bellamy Bro) To E of Old Pasco Rd.

BIDS TO BE RECEIVED: June 20, 2016

CONTRACT DAYS CHANGE

The Contract Days for this proposal have been changed to 620 days. A Special Start Date of November 28, 2016 has been added.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER THREE

The 2016 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 24, 2016, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 3 page(s) dated June 1, 2016.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

www.dot.state.fl.us

Addendum
June 8, 2016
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T7385Amendment006 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 6/7/16
TO: Final Plans (CO-FINALPLANS)

1 of 4

FROM: Timothy A. Drawhorn, P.E., Project Manager


COPIES: DDE, DCPME

SUBJECT: **Revision Number 4** - Letting (mo./yr.) 06/2016
Financial Project ID 256243-2-52-01 (Lead number only)
Proposal/Contract ID T7385

Federal Funds: No Yes Federal Aid No. 2701-029-P

County Pasco State Road No. 52

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)


*Concurred by:  Date: 6/7/16
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By:  Date: 6/7/16
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: N/A
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 06/07/16
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 3 (3 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 2 (11 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, 620 Total Calendar Days)

DATE: 6/2/2016

2 of 4

Financial Project ID 256243-2-52-01 (Lead number only)

Proposal/Contract ID T7385

PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>6/2/2016</u>	<u>Listed Revised Sheets and Roadway Index on Key Sheet</u>
<u>3B</u>	<u>6/2/2016</u>	<u>Additional Signature Sheet</u>
<u>4</u>	<u>6/2/2016</u>	<u>Revised Summary of Pay Items</u>
<u>SQ-1 to SQ-2</u> <u>SQ-6 to SQ-11</u>	<u>6/2/2016</u>	<u>Revised Summary of Quantities Sheets</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 3

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>2</u>	<u>6/1/16</u>	<u>Added SP00800303C with Special Start Date 11/28/16</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-60	SQ-1 to SQ-2	Rev.	11,341 ED	14,101 ED
102-61	SQ-1 to SQ-2	Rev.	1,500 EA	1,860 EA
102-74-1	SQ-1 to SQ-2	Rev.	253,121 ED	315,401 ED
102-74-2	SQ-1 to SQ-2	Rev.	5,000 ED	6,200 ED
102-76	SQ-1 to SQ-2	Rev.	1,000 ED	1,240 ED
102-99	SQ-1 to SQ-2	Rev.	1,628 ED	2,028 ED
102-104	SQ-2	Rev.	500 ED	620 ED
102-107-1	SQ-2	Rev.	500 ED	620 ED
107-1	SQ-6 to SQ-11	Rev.	506.3 AC	695.4 AC
107-2	SQ-6 to SQ-11	Rev.	405.6 AC	562.5 AC