



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

February 19, 2016

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T6388**

**FINANCIAL PROJECT NUMBER(S): 249614 7 52 01**

**FEDERAL AID PROJECT NUMBER(S): 4031034P**

**COUNTY(IES): Miami-Dade**

**PROJECT NAME(S): SR 997/Krome Ave./SW 177<sup>th</sup> Ave., From S of SW 136<sup>th</sup> St. To S of  
SR 94 (SW 88<sup>th</sup> St./Kendall Dr.)**

---

**BIDS TO BE RECEIVED: March 30, 2016**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T6388Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)

Revision Memo

DATE: February 2, 2016

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Daniel Iglesias, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo. /yr.) March/2016  
Financial Project ID 249614-7-52-01 (Lead number only)  
Proposal/Contract ID: T6388

Federal Funds:  No  Yes Federal Aid No. 4031 034 P

County: Miami-Dade State Road No. 997

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

Concurred by: [Signature] Date: 2/2/16  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not  required. \*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages):

PLANS REVISION NUMBER 1 (3 Sheets):

CONTRACT TIME REVISED:  No  Yes (if yes, \_\_\_\_\_ Total Calendar Days)

DATE: February 2, 2016

Financial Project ID 249614-2-52-01 (Lead number only)

Proposal/Contract ID: T6388

**PLANS REVISION NUMBER 1**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>2/1/2016</u>	<u>Listed Revisions</u>
<u>2A</u>	<u>2/1/2016</u>	<u>Signature Sheet added</u>
<u>SQ-1</u>	<u>2/1/2016</u>	<u>Changed Unit of Pay Item from LF to GM.</u>

**SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____


**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add./Del./Rev</b>	<b>Old Quantity</b>	<b>New Quantity</b>

## Revision Memo

DATE: February 16, 2016 1 of 2  
TO: Final Plans (CO-FINALPLANS)  
FROM: Daniel Iglesias, P.E., Project Manager  
COPIES: DDE, DCPME  
SUBJECT: **Revision Number 2** - Letting (mo. /yr.) March/2016  
Financial Project ID 249614-7-52-01 (Lead number only)  
Proposal/Contract ID: T6388  
Federal Funds:  No  Yes Federal Aid No. 4031 034 P  
County: Miami-Dade State Road No. 997

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

Concurred by:  Date: 2/16/14  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not  required. \*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS  
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT  
APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

---

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages):

PLANS REVISION NUMBER 2 (3 Sheets):

CONTRACT TIME REVISED:  No  Yes (if yes, \_\_\_\_\_ Total Calendar Days)

---

DATE: February 16, 2016

Financial Project ID 249614-2-52-01 (Lead number only)

Proposal/Contract ID: T6388

**PLANS REVISION NUMBER 2**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>2/12/2016</u>	<u>Listed Revisions</u>
<u>2B</u>	<u>2/12/2016</u>	<u>Signature Sheet added</u>
<u>SQ-27</u>	<u>2/12/2016</u>	<u>Deleted the Table Information of Monitor Existing Structures.</u>

**SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add./Del./Rev</b>	<b>Old Quantity</b>	<b>New Quantity</b>