



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

April 18, 2016

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3359

FINANCIAL PROJECT NUMBER(S): 218603 1 52 01

FEDERAL AID PROJECT NUMBER(S): 1600003B

COUNTY(IES): Escambia

PROJECT NAME(S): SR 95 (US 29), From SR 8 (I-10) To N of SR 10 (US 90A)

BIDS TO BE RECEIVED: May 25, 2016

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T3359Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj


Attachment


DATE: 4/5/2016
TO: Final Plans (CO-FINALPLANS)
FROM: S. Scott Early, Project Manager
COPIES: DDE, DCPME

1 of 4

SUBJECT: **Revision Number 1** - Letting (mo./yr.) 05/2016
Financial Project ID 218603-1-52-01 (Lead number only)
Proposal/Contract ID T3359
Federal Funds: No Yes Federal Aid No. 1600-003-B
County Escambia State Road No. 95

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 4/5/16
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 4/6/16
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (²⁰⁵~~201~~ Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 4/5/2016

2 of 4

Financial Project ID 218603-1-52-01 (Lead number only)

Proposal/Contract ID T3359

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/6/2016</u>	<u>Added sheets 3A & 208A to the index</u>
<u>3A</u>	<u>4/6/2016</u>	<u>Added new signature sheet</u>
<u>4-8</u>	<u>4/6/2016</u>	<u>Updated Trns*port & Revised quantities.</u>
<u>18-19</u>	<u>4/6/2016</u>	<u>Added/revised structures to avoid trees.</u>
<u>28-29</u>	<u>4/6/2016</u>	<u>Added inside curb and gutter.</u>
<u>SQ-12 - SQ-14</u>	<u>4/6/2016</u>	<u>Quantities/tables/note revised.</u>
<u>SQ-16</u>	<u>4/6/2016</u>	<u>Table and quantity revised.</u>
<u>SQ-18 - SQ-24</u>	<u>4/6/2016</u>	<u>Tables and quantity revised.</u>
<u>SQ-26 - SQ-28</u>	<u>4/6/2016</u>	<u>Quantities revised.</u>
<u>SQ-30</u>	<u>4/6/2016</u>	<u>Quantity revised.</u>
<u>SQ-32 - SQ-47</u>	<u>4/6/2016</u>	<u>Tables and quantities revised.</u>
<u>SQ-55</u>	<u>4/6/2016</u>	<u>Quantity revised.</u>
<u>SQ-58</u>	<u>4/6/2016</u>	<u>Quantity revised.</u>
<u>SQ-62 - SQ-81</u>	<u>4/6/2016</u>	<u>Tables and quantities revised.</u>
<u>49-51</u>	<u>4/6/2016</u>	<u>Revised drainage plan and quantities.</u>
<u>61</u>	<u>4/6/2016</u>	<u>Added note.</u>
<u>64</u>	<u>4/6/2016</u>	<u>Labeled trees.</u>
<u>68</u>	<u>4/6/2016</u>	<u>Labeled trees.</u>
<u>70-72</u>	<u>4/6/2016</u>	<u>Labeled trees.</u>
<u>74-78</u>	<u>4/6/2016</u>	<u>Added curb and gutter and labeled trees.</u>
<u>81-84</u>	<u>4/6/2016</u>	<u>Added curb and gutter and labeled trees.</u>
<u>86-99</u>	<u>4/6/2016</u>	<u>Added curb and gutter and labeled trees.</u>
<u>206</u>	<u>4/6/2016</u>	<u>Added drainage structure.</u>
<u>208A</u>	<u>4/6/2016</u>	<u>Add plan sheet and drainage structures.</u>
<u>226</u>	<u>4/6/2016</u>	<u>Revised pond layout.</u>
<u>228</u>	<u>4/6/2016</u>	<u>Revised pond layout.</u>

<u>249-250</u>	<u>4/6/2016</u>	<u>Revised pond layout.</u>
<u>252-255</u>	<u>4/6/2016</u>	<u>Revised pond and labeled trees.</u>
<u>266-278</u>	<u>4/6/2016</u>	<u>Revised pond layout.</u>
<u>295</u>	<u>4/6/2016</u>	<u>Revised pond layout.</u>
<u>298-300</u>	<u>4/6/2016</u>	<u>Added curb and gutter.</u>
<u>302</u>	<u>4/6/2016</u>	<u>Added curb and gutter.</u>
<u>407-423</u>	<u>4/6/2016</u>	<u>Revised cross sections and earthwork quantities.</u>
<u>447</u>	<u>4/6/2016</u>	<u>Revised earthwork quantity totals.</u>
<u>475-509</u>	<u>4/6/2016</u>	<u>Revised cross sections and earthwork.</u>
<u>568-574</u>	<u>4/6/2016</u>	<u>Added inside curb and gutter.</u>
<u>707-710</u>	<u>4/6/2016</u>	<u>Added curb and gutter.</u>
<u>715-716</u>	<u>4/6/2016</u>	<u>Added curb and gutter.</u>
<u>718-725</u>	<u>4/6/2016</u>	<u>Added curb and gutter.</u>
<u>CTL-1 - CTL-3</u>	<u>4/6/2016</u>	<u>Revised title block and signature note.</u>
<u>S-2 – S-5</u>	<u>4/6/2016</u>	<u>Added thermoplastic pay items.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
104-10-3	SQ-12 - SQ-13	Revised	20674 LF	20894 LF
104-18	SQ-12 - SQ-13	Revised	294 EA	188 EA
107-2	SQ-14	Revised	2123.85 AC	2071.11 AC
110-1-1	SQ-14	Revised	105.42 AC	103.87 AC
120-1	SQ-16	Revised	381157 CY	377813 CY
120-6	SQ-16	Revised	226729 CY	222560 CY
160-4	SQ-18	Revised	245229 SY	236703 SY
162-1-11	SQ-62 - SQ71	Revised	198176 SY	190487 SY
285-701	SQ-18 - SQ-19	Revised	2956 SY	2116 SY
285-706	SQ-19 - SQ-20	Revised	31437 SY	31356 SY
285-709	SQ-20	Revised	182802 SY	182800 SY
334-1-23	SQ-20 - SQ-22	Revised	39169.8 TN	38633.3 TN
337-7-42	SQ-22 - SQ-24	Revised	12560.9 TN	12521.4 TN
425-1-521	51	Revised	7 EA	8 EA
425-2-71	49, 51	Revised	31 EA	32 EA
430-174-136	SQ-27 - SQ-28	Revised	272 LF	193 LF
430-175-118	49-51	Revised	10506 LF	10578 LF
430-175-136	49, 51	Revised	3287 LF	3539 LF
430-982-125	49, 51	Revised	44 EA	45 EA
430-982-138	49, 51	Revised	4 EA	6 EA
430-984-138	SQ-27 - SQ-28	Revised	10 EA	6 EA
520-1-7	SQ-32 - SQ-45	Revised	54853 LF	58070 LF
520-1-10	SQ-45 - SQ-46	Revised	4110 LF	4123 LF
524-1-1	SQ-58	Revised	573 SY	749 SY
527-2	SQ-47, SQ-55	Revised	1421 SF	1417 SF
570-1-2	SQ-62, SQ-71-SQ-81	Revised	199295 SY	191535 SY
711-11-123	S-2 - S-5	Added	0 LF	5816 LF
711-11-124	S-2 - S-5	Added	0 LF	187 LF
711-11-125	S-2 - S-5	Added	0 LF	1797 LF
711-11-141	S-2 - S-5	Added	0 GM	0.962 GM
711-11-160	S-2 - S-5	Added	0 EA	33 EA
711-11-170	S-2 - S-5	Added	0 EA	176 EA
711-11-224	S-2 - S-5	Added	0 LF	626 LF
711-11-241	S-2 - S-5	Added	0 GM	0.051 GM
711-16-101	S-2 - S-5	Added	0 GM	8.959 GM
711-16-102	S-2 - S-5	Added	0 GM	1.599 GM
711-16-131	S-2 - S-5	Added	0 GM	11.387 GM
711-16-133	S-2 - S-5	Added	0 GM	0.155 GM
711-16-201	S-2 - S-5	Added	0 GM	7.707 GM
711-16-202	S-2 - S-5	Added	0 GM	0.366 GM