



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

May 13, 2016

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6378

FINANCIAL PROJECT NUMBER(S): 430808 1 52 01, 430808 1 52 02, 430808 1 56 01 and 430808 2 52 01

FEDERAL AID PROJECT NUMBER(S): 4852151P and 4852152P

COUNTY(IES): Miami-Dade

PROJECT NAME(S): SR 5/US 1/Biscayne Blvd, SR 856 and SR 860/Miami Gardens Dr., From NE 151st St. To NE 196th St. and At Biscayne Blvd. and At W Dixie Hwy.

BIDS TO BE RECEIVED: May 25, 2016

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T6378Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

Revision Memo

DATE: May 6, 2016

1 of 3

TO: Final Plans (CO-FINALPLANS)

FROM: Bao-Ying Wang, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo. /yr.) May/2016

Financial Project ID 430808-1-52-01 (Lead number only)

Proposal/Contract ID: T6378

Federal Funds: No Yes Federal Aid No. 4852 151 P

County: Miami-Dade State Road No. 5

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

Concurred by:  Date: 5/6/16
Signature of Director of Transportation Development or Designee


I have reviewed for effects on the Specifications Package and a package revision is

is not required. *Approved By: _____ Date: _____
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 5/6/16
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages):

PLANS REVISION NUMBER 1 (28 Sheets):

CONTRACT TIME REVISED: No Yes (if yes, _____ Total Calendar Days)

DATE: May 6, 2016Financial Project ID 430808-1-52-01 (Lead number only)Proposal/Contract ID: T6378PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/6/16</u>	<u>Listed Revisions and Key Sheet Revision Box.</u>
<u>5A</u>	<u>5/6/16</u>	<u>Added Sheet</u>
<u>6-12</u>	<u>5/6/16</u>	<u>See Summary of Quantities Tables Below</u>
<u>SQ-1</u>	<u>5/6/16</u>	<u>Added Pay Item Note</u>
<u>SQ-18</u>	<u>5/6/16</u>	<u>Revised Quantities</u>
<u>SQ-19</u>	<u>5/6/16</u>	<u>Revised Quantities</u>
<u>SQ-20</u>	<u>5/6/16</u>	<u>Revised Quantities</u>
<u>SQ-21</u>	<u>5/6/16</u>	<u>Revised Quantities</u>
<u>SQ-22</u>	<u>5/6/16</u>	<u>Revised Quantities</u>
<u>SQ-23</u>	<u>5/6/16</u>	<u>Revised Quantities</u>
<u>SQ-37</u>	<u>5/6/16</u>	<u>Revised Quantities</u>
<u>SQ-38</u>	<u>5/6/16</u>	<u>Revised Quantities, Added Performance Turf and Earthwork Quantity Boxes</u>
<u>18</u>	<u>5/6/16</u>	<u>Moved Miami-Dade Transit Notes 1, 2, and 3 from Sheet 19</u>
<u>19</u>	<u>5/6/16</u>	<u>Added Landscaping Notes 1 through 17, Moved Miami-Dade Transit Notes 1, 2, and 3 to Sheet 18</u>
<u>31,33,34</u>	<u>5/6/16</u>	<u>Relocated Trees. Extended Turn Lane. Revised Note and Legend.</u>
<u>54</u>	<u>5/6/16</u>	<u>Added Cross Sections Sta. 173+00.00 and Sta. 174+00.00, Earthwork</u>
<u>S-3,S-5</u>	<u>5/6/16</u>	<u>Revised Quantities</u>
<u>S-20,S-21</u>	<u>5/6/16</u>	<u>Extended Turn Lane</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____

Revised – January 1, 2016

DATE: May 6, 2016Financial Project ID 430808-1-52-01 (Lead number only)Proposal/Contract ID: T6378**Summary of Quantities**

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
110-1-1	6	Rev	0.01 AC	0.06 AC
120-1	6	Add		77 CY
120-6	6	Add		1 CY
0160-4	6	Rev	7 SY	251 SY
285-709	6	Rev	7 SY	179 SY
334-1-13	6	Rev	10593.5 TN	10617.1 TN
337-7-73	7	Rev	10714.0 TN	10723.0 TN
520-1-10	7	Rev	1846 LF	2114 LF
520-2-4	7	Rev	9 LF	52 LF
570-1-2	7	Add		55 SY
711-11-170	9	Rev	165 EA	167 EA
711-16-101	9	Rev	8.143 GM	8.180 GM
711-16-201	9	Rev	5.091 GM	5.149 GM
580-1-2	12	Add		1 LS