



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

September 28, 2016

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2641

FINANCIAL PROJECT NUMBER(S): 209537 4 52 01

FEDERAL AID PROJECT NUMBER(S): 3115028P

COUNTY(IES): Duval

PROJECT NAME(S): SR 201, From S of Baldwin To N of Baldwin (Bypass)

BIDS TO BE RECEIVED: October 26, 2016

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T2641Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: September 16, 2016
TO: Final Plans (CO-FINALPLANS)
FROM: Jeff Daugharty, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 10/2016

Financial Project ID 209537-4-52-01 (Lead number only)
Proposal/Contract ID T2641
Federal Funds: No Yes Federal Aid No. 3115-028-P
County Duval State Road No. 201

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Kathryn D Thomas Digitally signed by Kathryn D Thomas
DN: cn=Kathryn D Thomas, o=FLORIDA
DEPARTMENT OF TRANSPORTATION, ou=Kathryn D Thomas,
c=US, email=Kathryn.D.Thomas@fdot.com, ou=Kathryn D Thomas,
o=FLORIDA DEPARTMENT OF TRANSPORTATION, ou=Kathryn D Thomas,
c=US, email=Kathryn.D.Thomas@fdot.com Date: 9/26/2016
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Tracy Gill Witt Digitally signed by Tracy Gill Witt
Date: 2016.09.26 08:39:07 -04'00' Date: 9/26/2016
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 1 (19 Sheets):
- CONTRACT TIME REVISED: No Yes(If yes, _____ Total Calendar Days)
-

DATE: September 16, 2016

2 of 3

Financial Project ID 209537-4-52-01 (Lead number only)

Proposal/Contract ID T2641

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>9/15/16</u>	<u>Listed Revisions</u>
<u>2A</u>	<u>9/15/16</u>	<u>Added Sheet</u>
<u>5-6</u>	<u>9/15/16</u>	<u>See Summary of Quantities Table Below</u>
<u>7-11</u>	<u>9/15/16</u>	<u>Summary of Pay Items Updated</u>
<u>B-3</u>	<u>9/15/16</u>	<u>Revised Pile Installation Requirements</u>
<u>BQ-1</u>	<u>9/15/16</u>	<u>Delete Pay Item 455-34-105 & 455-143-145</u> <u>Add Pay Item 455-34-301 & 455-143-301</u>
<u>BQ-3</u>	<u>9/15/16</u>	<u>Delete Pay Item 455-34-105 & 455-143-145</u> <u>Add Pay Item 455-34-301 & 455-143-301</u>
<u>BQ-5</u>	<u>9/15/16</u>	<u>Delete Pay Item 455-34-105 & 455-143-145</u> <u>Add Pay Item 455-34-301 & 455-143-301</u>
<u>BQ-6</u>	<u>9/15/16</u>	<u>Delete Pay Item 455-34-105 & 455-143-145</u> <u>Add Pay Item 455-34-301 & 455-143-301</u>
<u>BQ-8</u>	<u>9/15/16</u>	<u>Delete Pay Item 455-34-105 & 455-143-145</u> <u>Add Pay Item 455-34-301 & 455-143-301</u>
<u>BQ-10</u>	<u>9/15/16</u>	<u>Delete Pay Item 455-34-105 & 455-143-145</u> <u>Add Pay Item 455-34-301 & 455-143-301</u>
<u>B1-10</u>	<u>9/15/16</u>	<u>Revised Pile Installation Requirements</u>
<u>B2-8</u>	<u>9/15/16</u>	<u>Revised Pile Installation Requirements</u>
<u>B3-13</u>	<u>9/15/16</u>	<u>Revised Pile Installation Requirements</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

DATE: September 16, 2016

3 of 3

Financial Project ID 209537-4-52-01 (Lead number only)

Proposal/Contract ID T2641

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
455-34-105	5 & 6	Del	6646 LF	
455-143-105	5 & 6	Del	2003 LF	
455-34-301	5 & 6	Add		6646 LF
455-143-301	5 & 6	Add		2003 LF