



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

October 12, 2016

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3606

FINANCIAL PROJECT NUMBER(S): 431875 1 52 01 and 431875 1 56 01

FINANCIAL AID PROJECT NUMBER(S): 4046059C

COUNTY(IES): Leon

**PROJECT NAME(S): SR 371 (Orange Ave.), From SR 263 (Capital Circle) To SR 371
(Lake Bradford Rd.)**

BIDS TO BE RECEIVED: October 26, 2016

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T3606Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 10/11/2016

TO: Final Plans (CO-FINALPLANS)

FROM: Kimberly Stephens, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo./yr.) 10/2016

Financial Project ID 431875-1-52-01 (Lead number only)

Proposal/Contract ID T3606

Federal Funds: No Yes Federal Aid No. 4046-059-C

County Leon

State Road No. 371

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 10/11/16
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 10/11/16
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 10/11/16
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (7 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 10/11/2016

2 of 2

Financial Project ID 431875-1-52-01 (Lead number only)

Proposal/Contract ID T3606

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>10/10/2016</u>	<u>Listed revisions.</u>
<u>2A</u>	<u>10/10/2016</u>	<u>Added sheet for revisions.</u>
<u>9</u>	<u>10/10/2016</u>	<u>REVISED STEEL TO ALUMINUM AND INDEX 880 TO INDEX 870 TO MATCH SUMMARY TABLE ON SHEET SQ-7.</u>
<u>14</u>	<u>10/10/2016</u>	<u>REVISED STEEL TO ALUMINUM AND INDEX 880 TO INDEX 870 TO MATCH SUMMARY TABLE ON SHEET SQ-7.</u>
<u>17</u>	<u>10/10/2016</u>	<u>REVISED STEEL TO ALUMINUM AND INDEX 880 TO INDEX 870 TO MATCH SUMMARY TABLE ON SHEET SQ-7.</u>
<u>20</u>	<u>10/10/2016</u>	<u>REVISED STEEL TO ALUMINUM AND INDEX 880 TO INDEX 870 TO MATCH SUMMARY TABLE ON SHEET SQ-7.</u>
<u>22</u>	<u>10/10/2016</u>	<u>REVISED STEEL TO ALUMINUM AND INDEX 880 TO INDEX 870 TO MATCH SUMMARY TABLE ON SHEET SQ-7.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity