



# Florida Department of Transportation

CHARLIE CRIST  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

STEPHANIE C. KOPELOUSOS  
SECRETARY

June 9, 2009

## **ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T7209**

**FINANCIAL PROJECT NUMBER(S): 258415 1 52 01, 258415 1 56 01, 258415 1 56 02,  
258415 2 52 01, 258415 2 56 01, 258415 2 56 02,  
and 258415 3 52 01**

**FEDERAL AID PROJECT NUMBER(S): ARRA279B and 0041218I**

**COUNTY(IES): Hillsborough**

**PROJECT NAME(S): I-4 (Selmon Expressway), From S of Selmon Expressway  
To 7<sup>th</sup> Ave. and From 7<sup>th</sup> Ave. To SR 400**

---

**BIDS TO BE RECEIVED: September 16, 2009**

### **PLANS REVISION CD**

Enclosed are prints on CD from the plans of the subject project that have been revised as follows:

**(SEE ATTACHED SHEETS FOR COMPLETE REVISION)**

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **ADDITIONAL INFORMATION**

There is also additional information located on the Plans Revision CD. This additional information consists of a consolidated list of pay items and commitment letters for this project.

### **AMENDMENT NOTIFICATION**

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at [www.dot.state.fl.us/cc-admin/](http://www.dot.state.fl.us/cc-admin/) to download Amendment No. 1, file 16Sep001.001. (See the Amendment Instructions on the website for downloading and saving this file.)

Addendum No. 1  
June 9, 2009  
Page Two

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Juanita Moore". The signature is written in a cursive, flowing style.

Juanita Moore, Manager  
Contracts Administration Office

JM:cj

Enclosures

DATE: 06/03/09

TO: Plans Processing, Mail Station 75

FROM: Adam Perez, P.E., Project Manager

SUBJECT: Revision Memo - Letting (mo./yr.) 09/09  
Financial Project ID 258415-1-52-01 (Lead number only)  
Proposal/Contract ID T7209  
Federal Funds:  No  Yes Federal Aid No. ARRA 279 B  
County Hillsborough State Road No. 400

I have reviewed for effects on the Specifications Package and a package revision is not required.

Approved by: \_\_\_\_\_ Date: \_\_\_\_\_  
Stephen Branson  
District Specifications Engineer

Concurred by: \_\_\_\_\_ Date: \_\_\_\_\_  
Margaret W. Smith, P.E.  
Consultant Project Management Engineer

\_\_\_\_\_  
Scott W. Collister, P.E.  
Director of Transportation Development

If FA Oversight,  
Authorized by: \_\_\_\_\_ Date: \_\_\_\_\_  
Marvin L. Williams  
District Transportation Engineer

THE DISTRICT SECRETARY MUST APPROVE REVISIONS RECEIVED IN PLANS PROCESSING BETWEEN 15 AND 6 WORK DAYS BEFORE LETTING.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS BEFORE LETTING.

Approved by: \_\_\_\_\_ Date: \_\_\_\_\_  
Donald J. Skelton, P.E., District Seven Secretary

---

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_\_ Pages).

REVISED PLAN SHEETS ( 306 Sheets):  Hardcopy  Electronic

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<b>258415-1-52-01 CORE</b>		
1_____	06/03/09__	Added Revision Notes, Updated the (to be let with) note _
1A_____	06/03/09__	Added Sheet and Revision Notes_____
3-6,8-18_____	06/03/09__	TRNS*PORT Updated_____
18A_____	06/03/09__	TRNS*PORT Updated_____
7_____	06/03/09__	TRN*SPORT UPDATED, QUANTITY AND PAY ITEMS (999-16-,0999-20-,0999-25-, AND 0999-102-1) HAVE BEEN ADDED
B-2_____	06/03/09__	Sheet titles updated in index_____
B5-B6_____	06/03/09__	Sheet titles updated_____
AE-1001 to		
AE-1002	06/03/09__	Architecture – Removed construction note
AE-1100 to		
AE-1126	06/03/09__	Architecture – Removed construction note
AE-1501	06/03/09__	Architecture – Removed construction note
AE-1601 to		
AE-1606	06/03/09__	Architecture – Removed construction note
AE-2001 to		
AE-2002	06/03/09__	Architecture – Removed construction note
AE-2100 to		
AE-2153	06/03/09__	Architecture – Removed construction note
AE-2501 to		
AE-2502	06/03/09__	Architecture – Removed construction note
AE-2601 to		
AE-2614	06/03/09__	Architecture – Removed construction note

**258415-1-52-01 AA1**

1_____	06/03/09__	Added Revision Notes, Updated the (to be let with) note _
7-35, 37-38__	06/03/09__	TRNS*PORT Updated_____
38A_____	06/03/09__	TRNS*PORT Updated_____
36_____	06/03/09__	TRN*SPORT UPDATED, QUANTITY AND PAY ITEMS (999-16-,0999-20-,0999-25-, AND 0999-102-1) HAVE BEEN REMOVED
41,107,108__	06/03/09__	Structure S-345 relocated_____
149,395,1124	06/03/09__	Structure S-345 relocated_____
B-2_____	06/03/09__	Sheet titles updated in index_____
B13-B14_____	06/03/09__	Sheet titles updated_____

**258415-1-52-01 AA2**

1_____	06/03/09__	Added Revision Notes, Updated the (to be let with) note _
7-34	06/03/09__	TRNS*PORT Updated_____
34A,34B,34C	06/03/09__	TRNS*PORT Updated_____
34_____	06/03/09__	TRN*SPORT UPDATED, QUANTITY AND PAY ITEMS (999-16-,0999-20-,0999-25-, AND 0999-102-1) HAVE BEEN REMOVED
B-2_____	06/03/09__	Sheet titles updated in index_____
B15-B16_____	06/03/09__	Sheet titles updated_____

**258415-1-52-01 AA3**

1_____	06/03/09__	Added Revision Notes, Updated the (to be let with) note _
7-30,32-34__	06/03/09__	TRNS*PORT Updated_____
34A_____	06/03/09__	TRNS*PORT Updated_____
31_____	06/03/09__	TRN*SPORT UPDATED, QUANTITY AND PAY ITEMS (999-16-,0999-20-,0999-25-, AND 0999-102-1) HAVE BEEN REMOVED
37,103,104__	06/03/09__	Structure S-345 relocated_____
145,395,1121	06/03/09__	Structure S-345 relocated_____
B-2_____	06/03/09__	Sheet titles updated in index_____
B13-B14_____	06/03/09__	Sheet titles updated_____

**258415-1-52-01 AA4**

1_____	06/03/09__	Added Revision Notes, Updated the (to be let with) note .
7-33	06/03/09__	TRNS*PORT Updated_____
34A,34B,34C	06/03/09__	TRNS*PORT Updated_____
34_____	06/03/09__	TRN*SPORT UPDATED, QUANTITY AND PAY ITEMS (999-16-,0999-20-,0999-25-, AND 0999-102-1) HAVE BEEN REMOVED
B-2_____	06/03/09__	Sheet titles updated in index_____
B15-B16_____	06/03/09__	Sheet titles updated_____

**258415-2-52-01 AA1 thru 258415-2-52-01 AA4**

1_____	06/03/09__	Added Revision note; Revised Design Standards Note date to from January 1, 2009 to July 1, 2009; and "To be let with" note.
--------	------------	---

**258415-3-52-01 AA1 thru 258415-3-52-01 AA4**

B-1_____	06/03/09__	Added Revision note; Revised Design Standards Note date to from January 1, 2009 to July 1, 2009; and "To be let with" note.
----------	------------	---

**258415-3-52-01 AA1 thru 258415-3-52-01 AA4**

B-2_____	06/03/09__	Revised sheet title under the Index of Plans.
----------	------------	---

**258415-3-52-01 AA1 and 258415-3-52-01 AA3**

B-5 & B-6_____	06/03/09__	Revised plan sheet title.
----------------	------------	---------------------------

**258415-3-52-01 AA2 and 258415-3-52-01 AA4**

B-9 & B-10_____	06/03/09__	Revised plan sheet title.
-----------------	------------	---------------------------

**258415-1-56-01**

1_____	06/03/09__	Added Revision note; Revised Design Standards Note date from January 1, 2009 to July 1, 2009; and "To be let with" note.
--------	------------	--

**258415-1-56-02**

1_____	06/03/09__	Added Revision note; Revised Design Standards Note date from January 1, 2009 to July 1, 2009; and "To be let with" note.
--------	------------	--

**258415-2-56-01**

1\_\_\_\_\_ 06/03/09\_\_ Added Revision note; Revised Design Standards Note date from January 1, 2009 to July 1, 2009; and "To be let with" note.

**258415-2-56-02**

1\_\_\_\_\_ 06/03/09\_\_ Added Revision note; Revised Design Standards Note date from January 1, 2009 to July 1, 2009; and "To be let with" note.

---

Central Office Use:

Processed By: \_\_\_\_\_