BID SOLICITATIONENOTICENANDFAPPROXIMATETQUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING ID: 01130418 CALL ORDER: 004 PROPOSAL ID: E1M19 DISTRICT: 01
COUNTIES : COLLIER , , ,

ROAD NAME : US 41 (SR 45)
LIMITS : FROM ORCHID DR TO 7TH AVE N

FINPROJ NO(S): FEDERAL AID NO(S): MAJOR WORK TYPE:
42984415201 (*) N/A LANDSCAPING

TOTAL ROADWAY LENGTH: 0.000 MILES CONTRACT DAYS: 95
TOTAL BRIDGE LENGTH: 0.000 MILES LETTING DATE : 04/18/13
TOTAL PROPOSAL LENGTH: 0.000 MILES CONTRACT EXECUTION DAYS:
SPECIAL START DATE: N/A
ACQUIS./FLEXIBLE START TIME : 30 Days (Acq. Time)

PROPOSAL BUDGET ESTIMATE: $ 427,311.00

PROPOSAL PACKAGE FEE(PLANS + PROPOSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00

DESCRIPTION: Lump Sum
The improvements under this Contract consist of median landscaping, irrigation, base work, curb and gutters, architectural paver installation, sidewalks and signing and pavement marking on State Road 45 (U.S. 41) from Orchid Drive/Fleischmann Boulevard, southerly approximately 0.736 miles, to 7th Avenue North in the City of Naples, Collier County.

ALT	ITEM NO.	D E S C R I P T I O N		UNITS	FA/NFA QUANTITY
<<<<<<<<<<<		SECTION 0001 LANDSCAPE / PERIPHERAL			>>>>>>>>>>>
	0999 2	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	(42984415201)	LS	1.000
	0999 25	INITIAL CONTINGENCY AMOUNT, DO NOT BID	(42984415201)	LS	1.000