

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting:	01151217	Call Order: 003	Proposal: E1O53	District:01
Counties:	SARASOTA			
Road Name:	SR 789			
Limits:	Midpoint			
Project(s):	43486515201(*)	Federal Aid No: N/A		
Total Roadway Length:	0.185 Miles	Contract Days:	245	
Total Bridge Length:	0.183 Miles	Letting Date:	12/17/15	
Total Proposal Length:	0.368 Miles	Contract Execution Days:		
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:	120 Days (Aqui Time)	
Proposal Budget Estimate:	\$1,374,124.00			

Please read the full advertisement

Description:

The Improvements under this Contract consists of the repair and rehabilitation of Bascule Bridge Number 170158 on State Road 789 over New Pass in Sarasota County.

A Pre-Bid Site Visit has been scheduled for December 1, 2015 at 10:00 AM to provide potential bidders with an opportunity to view the project site and become familiar with existing conditions. Bidders are not required to attend the site visit in order to bid on this project. Please note project related questions will not be addressed during the site visit. All project related questions must be submitted through the Florida Department of Transportation (FDOT) Statewide Bid Questions and Answers System.

Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Call Order: 003 Proposal: E1053

ALT	Item	Description	Unit	Quantity
Section 0001 Structures				
	0460- 1- 15	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS	LB	276.000
	0460- 6- 2	LADDERS & PLATFORMS, REHAB	LB	7,724.000
	0465- 2-460	MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS (43486515201)	LS	1.000
	0465- 3- 17	MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS (43486515201)	EA	109.000
	0465- 3- 50	MOVABLE BRIDGE COUNTERWEIGHT, ADJUST	EA	1.000
	0465- 20-	MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR (43486515201)	DA	245.000
	0465- 21-	MOVABLE BRIDGE OPERATOR	DA	245.000
	0465- 71- 3	MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C (43486515201)	LS	1.000
	0507- 70-	ALUMINUM SIDEWALK FLOOR	SF	551.000
	0508- 2- 1	MOVABLE BRIDGE GATE, F&I	AS	4.000
	0508- 2- 6	MOVABLE BRIDGE GATE, REMOVE & DISPOSE	AS	4.000
	0508- 4-	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION (43486515201)	LS	1.000
	0508- 72- 1	MOVABLE BRIDGE EMERGENCY GENERATOR , FURNISH & INSTALL	AS	2.000
	0508- 72- 4	MOVABLE BRIDGE EMERGENCY GENERATOR , REMOVE	AS	2.000
	0508- 77- 1	MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I	EA	1.000
	0508- 77- 4	MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER REMOVE	EA	1.000
	0508- 79- 1	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I	EA	1.000
	0508- 79- 4	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, REMOVE	EA	1.000
	0512- 1- 1	MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE (43486515201)	LS	1.000
Section 0002 Roadway				
	0101- 1-	MOBILIZATION (43486515201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (43486515201)	DA	245.000
	0102- 60-	WORK ZONE SIGN	ED	294.000
	0102- 74- 1	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED	609.000
	0102- 77-	HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED	126.000
	0102- 99-	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED	84.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (43486515201)	LS	1.000