

NOTICE TO CONTRACTORS  
OFFICE OF THE STATE OF FLORIDA  
DEPARTMENT OF TRANSPORTATION  
801 N. BROADWAY AVENUE  
BARTOW, FLORIDA 33830

**October 11, 2016**

District Procurement Office  
District One

**ADDENDUM NUMBER ONE**

PROJECT DESCRIPTION: DMS Replacement Project  
FINANCIAL PROJECT NO.: 417733-4-92-01  
COUNTY: Collier and Lee Counties  
CONTRACT NO.: E1Q21

The following is a list of the revisions made to the Request for Proposal Package.

| Request For Proposal | Page   |  |                   |  |
|----------------------|--|--|-------------------|--|
|                      | 6  | Section II Schedule: Revised the Schedule to allow 2 additional days for LOI submittal.  |                   |  |
|                      |  | <table border="1"><tr><td><b>10/19/2016</b></td><td><b>Letters of Interest for Phase I of the procurement process due in District Office by 5:00 pm local time</b></td></tr></table> | <b>10/19/2016</b> | <b>Letters of Interest for Phase I of the procurement process due in District Office by 5:00 pm local time</b> |
| <b>10/19/2016</b>    | <b>Letters of Interest for Phase I of the procurement process due in District Office by 5:00 pm local time</b> |  |                   |  |

Attached to Addendum One is the RFP dated October 11, 2016.

Acknowledge receipt of Addendum Number One in the space provided on the proposal.



Linda Roberts  
District Contracts Administrator

**PLEASE SIGN BELOW IN RECEIPT OF THIS NOTICE AND ADDITIONAL DOCUMENTS ANNOTATED ABOVE.**

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Company Name

Contract No. E1Q21  
Addendum No. 01

FPID 414733-4-92-01  
October 11, 2016