

NOTICE TO CONTRACTORS  
OFFICE OF THE STATE OF FLORIDA  
DEPARTMENT OF TRANSPORTATION  
801 N. BROADWAY AVENUE  
BARTOW, FLORIDA 33830

**April 8, 2015**

District Procurement Office  
District One

**ADDENDUM NUMBER TWO**

PROJECT DESCRIPTION: District Wide Design Build Pushbutton  
FINANCIAL PROJECT NO.: 433412-1-52-01; 433415-1-52-01 & 433416-1-52-01; 427321-7-52-01, 427399-7-52-01; 427321-8-52-01; 427399-8-52-01  
Federal Aid Project Number(s): 8886 456 A; N/A; 8886 457 A; N/A; N/A; N/A;  
COUNTY: District One  
CONTRACT NO.: E1O39

The following is a list of the revisions made to the Request for Proposal Package.

Request For Proposal	Page	
	2	Section I, description of Work, b. Design-Build Phase: Revised the third and fourth sentences of paragraph one; Each such assignment shall be made with the issuance of a Task Work Order authorization, which shall identify the assigned project, specify the Design-Build services to be performed, and state the compensation for the services and <b>Task Time</b> . Compensation in the NTP is subject to change based on the quantities established during the design phase.
	53	Section VII, Technical Proposal Requirements, D. Final Selection Formula: revised the formula as follows: <b><u>(.50) BPP + (.50) ML= Adjusted Score</u></b> <b>TS</b>
	60	<ul style="list-style-type: none"><li>Appendix a, Task Work Order No. 6, US 301 @ Haben Blvd.: deleted the following; <b>Provide advanced street name signs in eastbound and westbound directions</b></li></ul>

Attached to Addendum Two is the RFP dated April 8, 2015.

Acknowledge receipt of Addendum Number Two in the space provided on the proposal.

Linda Roberts  
Alternative Contracts Administrator

**PLEASE SIGN BELOW IN RECEIPT OF THIS NOTICE AND  
ADDITIONAL DOCUMENTS ANNOTATED ABOVE.**

Contract No. E1NO39  
Addendum No. 02

433412-1, 433415-1, 433416-1 etc.  
April 8, 2015

---

Signature

---

Date

---

Company Name