



Florida Department of Transportation

RICK SCOTT
GOVERNOR

801 North Broadway Avenue
Bartow, FL 33830

ANANTH PRASAD, P.E.
SECRETARY

January 30, 2014

ADDENDUM NUMBER ONE

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: E1N53-R0
FINANCIAL PROJECT NO.: 432727-1-72-34
COUNTY(IES): Polk

BIDS TO BE RECEIVED: February 20, 2014

PAY ITEM REVISION

Pay Item 0110 4 Removal of Existing Concrete Pavement has been removed. Effective January 2014, for repairs and replacements, removal of the existing sidewalk or driveways will be included in the cost of the new sidewalk and driveways. Payment will be made in accordance with the pay items listed in the Bid Price Proposal (please see Supplemental Specification 522-10 Basis of Payment and Basis of Estimate plan note for 110-4 Removal of Existing Concrete Pavement).

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download E1N53Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Cathy C. Gardyasz,
District Contracts Administrator