



Florida Department of Transportation

RICK SCOTT
GOVERNOR

801 North Broadway
Bartow, FL 33830

JIM BOXOLD
SECRETARY

March 18, 2015

ADDENDUM NUMBER THREE

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: E1O61-R0
FINANCIAL PROJECT NO.: 432650-1-72-37
COUNTY(IES): Desoto and Hardee

BIDS TO BE RECEIVED: March 26, 2015

MOVED TO MARCH 26, 2015 LETTING

QUANTITY AND UNIT OF MEASURE REVISIONS

The quantity and unit of measure for the Mitered End Section, Replace Slab was changed from 200 EACH to 115 CUBIC YARDS. The Estimated Unit Price was changed due to the quantity and unit measure revisions, the Estimated Unit Price changed from \$510.37 (Extended Amount of \$102,074.00) to \$800.00 (Extended Amount of \$92,000.00).

The quantity and unit of measure for the Performance Turf, Sod was changed from 8,880 SQUARE YARDS to 8,000 SQUARE YARDS. The Estimated Unit Price was not revised, as the unit of measure remained the same.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download E1O61-R0Amendment003 for this Bid Document form your Order History.

Sincerely,

A handwritten signature in blue ink that reads "Linda Roberts".

District Contracts Administrator