



Florida Department of Transportation

RICK SCOTT
GOVERNOR

801 North Broadway
Bartow, FL 33830

JIM BOXOLD
SECRETARY

May 16, 2016

ADDENDUM NUMBER ONE

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS
PROPOSAL/CONTRACT ID: E1078
FINANCIAL PROJECT NO.: 436145-1-52-01
COUNTY(IES): Polk

LETTING DATE: June 9, 2016

REVISION TO PLANS, PAY ITEMS AND QUANTITIES

The Bidding Documents and Plans located on the CPP Online Ordering and Bid Express sites have been updated to include revisions as identified in the attached pages. Please visit those sites to obtain the corrected bidding documents.

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download E1078Amendment001 for this Bid Document form your Order History.

Sincerely,

A handwritten signature in blue ink that reads "Linda Roberts".

District Contracts Administrator

DATE: 5/13/2016

2 of 3

Financial Project ID 436145-1-52-01 (Lead number only)

Proposal/Contract ID E1078

FP ID 436145-1-52-01

Roadway Plans

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/13/2016</u>	<u>Added Sheet Numbers 2A & 26A. Revised Contract No.</u>
<u>2A</u>	<u>5/13/2016</u>	<u>Added Sheet.</u>
<u>3</u>	<u>5/13/2016</u>	<u>Added Pay Item 400-4-8 & 415-1-8. Removed Pay Item 400-2-11, 400-91 & 415-1-3. Revised Quantity.</u>
<u>SQ-5</u>	<u>5/13/2016</u>	<u>Revised Summary of Walls.</u>
<u>5</u>	<u>5/13/2016</u>	<u>Removed S-1B & S-2. Revised S-1A, S-1C & S-1. Revised Quantity.</u>
<u>6</u>	<u>5/13/2016</u>	<u>Removed S-1B. Revised S-1C.</u>
<u>12</u>	<u>5/13/2016</u>	<u>Revised Sheet Pile Walls Location & Designation. Removed S-1B & S-2. Revised S-1A, S-1C & S-1. Revised Utility.</u>
<u>14</u>	<u>5/13/2016</u>	<u>Added Utility. Revised Utility Type.</u>
<u>15</u>	<u>5/13/2016</u>	<u>Revised S-1A. Removed S-1B. Revised Utility.</u>
<u>16</u>	<u>5/13/2016</u>	<u>Revised S-1C. Removed S-2. Revised Utility.</u>
<u>22</u>	<u>5/13/2016</u>	<u>Added Utility.</u>
<u>23</u>	<u>5/13/2016</u>	<u>Removed S-1B</u>
<u>24 - 26</u>	<u>5/13/2016</u>	<u>Updated for Revised Structures Design.</u>
<u>26A</u>	<u>5/13/2016</u>	<u>Added Sheet for Revised Structures Design.</u>
<u>27</u>	<u>5/13/2016</u>	<u>Revised Utility.</u>
<u>40</u>	<u>5/13/2016</u>	<u>Added Utility.</u>
<u>42</u>	<u>5/13/2016</u>	<u>Added Sheet Pile Walls. Revised Proposed Pipes. Revised Earthwork Limits & Quantity. Added Earthwork Quantity for between Existing & Proposed Walls.</u>
<u>43 - 45</u>	<u>5/13/2016</u>	<u>Added Sheet Pile Walls. Revised Proposed Pipes.</u>
<u>49</u>	<u>5/13/2016</u>	<u>Updated Phasing Notes for Revised Drainage and Structures Design.</u>
<u>51 - 53</u>	<u>5/13/2016</u>	<u>Updated for Revised Drainage & Structures Design.</u>
<u>60</u>	<u>5/13/2016</u>	<u>Updated for Revised Drainage & Structures Design.</u>

DATE: 5/13/2016

3 of 3

Financial Project ID 436145-1-52-01 (Lead number only)

Proposal/Contract ID E1078

FP ID 436145-1-52-01 (Continued)

Roadway Plans

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>61</u>	<u>5/13/2016</u>	<u>Removed S-1B & S-2. Revised S-1A, S-1C & S-1. Revised Utility Type & Owner.</u>
<u>63</u>	<u>5/13/2016</u>	<u>Added Utility. Revised Utility Type & Owner.</u>

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
FP ID 436145-1-52- 01				
120-6	3	Rev.	15	40
400-2-11	3	Del.	15.3	0.0
400-4-8	3	Add.	0.0	4.6
400-91	3	Del.	1	0
415-1-3	3	Del.	1354	0
415-1-8	3	Add.	0	464
0425-2-91	3	Rev.	5	3
0430-175- 124	3	Rev.	21	20
0430-175- 142	3	Rev.	1514	1491
0430-175- 148	3	Rev.	160	193
455-133-3	3	Rev.	9574	11262

Central Office Use:

Processed By: _____