



Florida Department of Transportation

RICK SCOTT
GOVERNOR

801 North Broadway Avenue
Bartow, Florida 33830

JIM BOXOLD
SECRETARY

April 14, 2016

ADDENDUM NUMBER ONE

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: E1P55
FINANCIAL PROJECT NO.: 434762-1-52-01; 435284-1-52-01
COUNTY(IES): Polk

PLANS REVISION & PAY ITEM QUANTITIES UPDATED

Revised Plans and Plans PS files for 434762-1-52-01 and 435284-1-52-01 have been uploaded to the CPP Online Ordering Site. Updated Bidding Documents containing the quantity changes has also been uploaded. The quantity changes are as follows:

FPID 434762-1-52-01				
Pay Item	Sheet No.	Add/Del/Rev	Old Qty.	New Qty.
0160-4	4	Revised	82054 CY	81877 CY
0700-1-11	5	Revised	49 AS	48 AS
FPID 435284-1-52-01				
Pay Item	Sheet No.	Add/Del/Rev	Old Qty.	New Qty.
630-2-11	L-2	Revised	3952	3447
630-2-12	L-2	Revised	240	725

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download [E1P55Amendment001](#) for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.


District Contracts Administrator

DATE: 4/13/2016

2 of 6

Financial Project ID 434762-1-52-01 (Lead number only)

Proposal/Contract ID E1P55

PLANS REVISION NUMBER 1

<u>Sheet Nos.</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/13/2016</u>	<u>Added sheet 2A</u>
<u>2A</u>	<u>4/13/2016</u>	<u>New Sheet</u>
<u>3</u>	<u>4/13/2016</u>	<u>Revised quantity for 160-4, New date</u>
<u>4</u>	<u>4/13/2016</u>	<u>New date</u>
<u>5</u>	<u>4/13/2016</u>	<u>Revised quantity for 700-1-11, New date</u>
		<u>Revised quantity for 630-2-11, 630-2-12</u>
<u>6</u>	<u>4/13/2016</u>	<u>New date</u>
<u>11</u>	<u>4/13/2016</u>	<u>Modified OBG 15 note</u>
<u>13</u>	<u>4/13/2016</u>	<u>Modified OBG 15 note</u>
<u>SQ-26</u>	<u>4/13/2016</u>	<u>Revised quantity for 160-4</u>
<u>SQ-27</u>	<u>4/13/2016</u>	<u>Revised quantity for 160-4</u>
<u>19</u>	<u>4/13/2016</u>	<u>Revised Street Name</u>
<u>32</u>	<u>4/13/2016</u>	<u>Revised existing line work from OE to OT.</u>
		<u>Revised WM location in NE corner of</u>
		<u>Chestnut Rd.</u>
<u>33</u>	<u>4/13/2016</u>	<u>Revised existing line work from OE to OT</u>
<u>34</u>	<u>4/13/2016</u>	<u>Relocated existing OE (3 PH 12KV & 69KV)</u>
<u>51</u>	<u>4/13/2016</u>	<u>Added shape for OBG 15</u>
<u>52</u>	<u>4/13/2016</u>	<u>Added shape for OBG 15</u>
<u>59</u>	<u>4/13/2016</u>	<u>Revised existing line work from OE to OT</u>
		<u>Added shape for OBG 15</u>
<u>60</u>	<u>4/13/2016</u>	<u>Revised existing line work from OE to OT</u>
<u>61</u>	<u>4/13/2016</u>	<u>Relocated existing OE (3 PH 12KV & 69KV)</u>
<u>147</u>	<u>4/13/2016</u>	<u>Added note 8</u>
<u>168</u>	<u>4/13/2016</u>	<u>Revised existing line work from OE to OT</u>
		<u>Revised WM location in NE corner of</u>
		<u>Chestnut Rd.</u>
<u>169</u>	<u>4/13/2016</u>	<u>Revised existing line work from OE to OT</u>
		<u>Relocated existing OE (3PH 12KV & 69KV)</u>
<u>177</u>	<u>4/13/2016</u>	<u>Revised existing line work from OE to OT</u>
		<u>Revised WM location in NE corner of</u>
		<u>Chestnut Rd.</u>

178	4/13/2016	Revised existing line work from OE to OT Relocated existing OE (3PH 12KV & 69KV)
182	4/13/2016	Revised existing line work from OE to OT Revised WM location in NE corner of Chestnut Rd.
183	4/13/2016	Revised existing line work from OE to OT Relocated existing OE (3PH 12KV & 69KV)
191	4/13/2016	Revised existing line work from OE to OT Revised WM location in NE corner of Chestnut Rd.
192	4/13/2016	Revised existing line work from OE to OT Relocated existing OE (3PH 12KV & 69KV)
200	4/13/2016	Revised existing line work from OE to OT Revised WM location in NE corner of Chestnut Rd.
201	4/13/2016	Revised existing line work from OE to OT Relocated existing OE (3PH 12KV & 69KV)
203	4/13/2016	Revised WM location in NE corner of Chestnut Rd.
204	4/13/2016	Relocated existing OE (3 PH 12KV & 69KV)
205	4/13/2016	Revised WM location in NE corner of Chestnut Rd.
206	4/13/2016	Relocated existing OE (3 PH 12KV & 69KV)
207	4/13/2016	Revised WM location in NE corner of Chestnut Rd.
208	4/13/2016	Relocated existing OE (3 PH 12KV & 69KV)
209	4/13/2016	Revised WM location in NE corner of Chestnut Rd.
210	4/13/2016	Relocated existing OE (3 PH 12KV & 69KV)
211	4/13/2016	Revised WM location in NE corner of Chestnut Rd.
212	4/13/2016	Relocated existing OE (3 PH 12KV & 69KV)
214	4/13/2016	Reduced limits of work for proposed 4" Sanitary FM
217	4/13/2016	Eliminated work for proposed 12" WM Added BE callout and deleted WM call out
218	4/13/2016	Reduced limits of work for proposed 12" WM

DATE: 4/13/2016

Deleted revised call outs. Added BE call out.

4 of 6

219	4/13/2016	Added call out for proposed 16" WM
220	4/13/2016	Revised call out from 12" to 16" WM
221	4/13/2016	Revised call out from 12" to 16" WM
222	4/13/2016	Revised call out from 12" to 16" WM
		Added call out for proposed 12" WM
223	4/13/2016	Extended work for proposed 12" WM.
		Revised existing line work from OE to OT
		Added call out for City of Lakeland
		Telecom and 12" WM to remain and
		(Relocation Utilized Exc. Flowable Fill)
224	4/13/2016	Revised existing line work from OE to OT.
		Added call out for OT. Added 6" WM to be
		replaced.
225	4/13/2016	Relocated existing OE (3 PH 12KV & 69KV).
		Added proposed WM. Added 6" WM to be
		replaced.
234	4/13/2016	Relocated existing OE (3 PH 12KV & 69KV).
		Moved legend.
S-3	4/13/2016	Deleted one assembly
S-17	4/13/2016	Deleted proposed Train Station sign.
T-3	4/13/2016	Changed email address
T-4	4/13/2016	Depth dimension added to 635-2-11/12.
		Revised WM location in the NE corner of
		Chestnut Rd.
T-5	4/13/2016	Relocated existing OE (3 PH 12KV & 69KV).
T-6	4/13/2016	Revised WM location in the NE corner of
		Chestnut Rd.
T-7	4/13/2016	Relocated existing OE (3 PH 12KV & 69KV)
L-9	4/13/2016	Exist. OE callout removed
L-10	4/13/2016	Exist. OE callout removed
L-14	4/13/2016	Exist. OE callout modified
		Revised WM location in the NE corner of
		Chestnut Rd.
L-15	4/13/2016	Exist. callout modified

DATE: 4/13/2016

5 of 6

FPID: 435284-1-52-01 Goes With Project

1	4/13/2016	Added Sheet 2A
2A	4/13/2016	New Sheet
78	4/13/2016	For disposition of utilities
84	4/13/2016	For disposition of utilities
85	4/13/2016	For disposition of utilities
86	4/13/2016	For disposition of utilities
87	4/13/2016	For disposition of utilities
88	4/13/2016	For disposition of utilities
89	4/13/2016	For disposition of utilities
90	4/13/2016	For disposition of utilities
91	4/13/2016	For disposition of utilities
92	4/13/2016	For disposition of utilities
L-2	4/13/2016	Updated quantities

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet Nos.</u>	<u>Rev. Date</u>	<u>Description</u>

Summary of Pay Items – FPID: 434762-1-52-01

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0160-4	4	Revised	82054 CY	81877 CY
0700-1-11	5	Revised	49 AS	48 AS

Summary of Pay Items – FPID: 435284-1-52-01

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
630-2-11	L-2	Revised	3952	3447
630-2-12	L-2	Revised	240	725