CALL ORDER : 001
LETTING DATE : 08/24/06 2:00 P.M.
SET-ASIDE :
CONTRACT TIME : 125 CALENDAR DAYS

PROPOSAL ID : E1F66
DISTRICT : 01
U/R CODE :

PROPOSAL DESC :
The Improvements under this Contract consist of repairs to the existing bridge fender system at Bridge Number 090016 on State Road 700, near Fort Basinger, in Highlands County and removal and replacement of the bridge fender system at Bridge Number 130057 on State Road 789 at Longboat Pass in Manatee County.

FINPROJ(S) : 19808765201 (*)
F.A. NO. : N/A
COUNTIES : STATEWIDE HIGHLANDS MANATEE
LOCAL NAME : SITE SPECIFIC BRIDGE
ROAD NAME : SR 700 US 98
PROJ LIMITS :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WORTH CONTRACTING, INC. UNIT PRICE	AMOUNT	(2) COASTAL MARINE CONSTRUCTION UNIT PRICE	AMOUNT	(3) M & J CONSTRUCTION COMPANY OF P UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 19808765201 Manatee	LUMP	57500.00000	57500.00	50000.00000	50000.00	310000.00000	310000.00
0010 0101 1 MOBILIZATION 19808765201 Highlands	LUMP	35000.00000	35000.00	62000.00000	62000.00	144000.00000	144000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 19808765201 Manatee	115.000 LS	34000.00000	34000.00	30000.00000	30000.00	10968.00000	10968.00
0020 0102 1 MAINTENANCE OF TRAFFIC 19808765201 Highlands	115.000 LS	17000.00000	17000.00	10000.00000	10000.00	1200.00000	1200.00
0025 0102 60 WORK ZONE SIGNS	2410.000 ED	0.36000	867.60	1.00000	2410.00	0.51000	1229.10
0030 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	280.000 ED	0.31000	86.80	1.00000	280.00	0.36000	100.80
0035 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	10.000 ED	0.51000	5.10	1.00000	10.00	1.20000	12.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP-TYPE B	500.000 ED	0.51000	255.00	4.00000	2000.00	0.60000	300.00
0045 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	276.000 ED	46.00000	12696.00	30.00000	8280.00	24.00000	6624.00
0050 0104 11 TURBIDITY BARRIER FLOATING	630.000 LF	10.00000	6300.00	1.00000	630.00	30.60000	19278.00

CALL ORDER: 001 PROPOSAL ID: E1F66 LETTING DATE: 08/24/06 2:00 P.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WORTH CONTRACTING, INC. UNIT PRICE	AMOUNT	(2) COASTAL MARINE CONSTRUCTION UNIT PRICE	AMOUNT	(3) M & J CONSTRUCTION COMPANY OF P UNIT PRICE	AMOUNT
0055 0104 75 TURBIDITY BARRIER RELOCATE FLOATING	630.000 LF	5.00000	3150.00	1.00000	630.00	21.60000	13608.00
0060 0110 8 UNDERWATER DEBRIS REMOVAL	10.000 DA	2500.00000	25000.00	1000.00000	10000.00	10440.00000	104400.00
0065 0110 71 1 BRIDGE FENDER SYSTEM REMOVAL & DISPOSAL	431.000 LF	433.50000	186838.50	300.00000	129300.00	774.00000	333594.00
0070 0455 2 PILING TREATED TIMBER	2340.000 LF	45.00000	105300.00	65.00000	152100.00	56.69000	132654.60
0075 0455 18 PROTECTION OF EXISTING STRUCTURES 19808765201 Manatee	LUMP	45000.00000	45000.00	20000.00000	20000.00	43200.00000	43200.00
0080 0455 18 PROTECTION OF EXISTING STRUCTURES 19808765201 Highlands	LUMP	5000.00000	5000.00	20000.00000	20000.00	36000.00000	36000.00
0085 0455 34 2 CONCRETE PILING PRESTRESSED (14" SQ.)	2790.000 LF	95.00000	265050.00	95.00000	265050.00	94.31000	263124.90
0090 0455 76 PILE WRAP(CLUSTERS)	30.000 EA	185.00000	5550.00	500.00000	15000.00	1663.35000	49900.50
0095 0470 1 TREATED TIMBER STRUCTURAL	14.900 MB	3000.00000	44700.00	8000.00000	119200.00	16564.69000	246813.88
0100 0510 1 NAVIGATION LIGHTS 19808765201	LUMP	52500.00000	52500.00	35000.00000	35000.00	48000.00000	48000.00
0105 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 19808765201 Highlands	LUMP	21184.00000	21184.00	21184.00000	21184.00	21184.00000	21184.00
0110 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 19808765201 Manatee	LUMP	21184.00000	21184.00	21184.00000	21184.00	21184.00000	21184.00
SECTION 0001 TOTALS		$	944,167.00	$	974,258.00	$	1,807,375.78
CONTRACT TOTALS		$	944,167.00	$	974,258.00	$	1,807,375.78

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

CALL ORDER : 002
LETTING DATE : 08/24/06 2:00 P.M.
SET-ASIDE :
CONTRACT TIME : 75 CALENDAR DAYS

PROPOSAL ID : E1F68
DISTRICT : 01
U/R CODE :

PROPOSAL DESC :
The Improvements under this Contract consist of milling & resurfacing, signalization and signing & pavement marking on State Road 684 @ its intersection with State Road 789 (Gulf Drive), in the City of Bradenton Beach, Manatee County.

FINPROJ(S) : 41724215201 (*)
F.A. NO. : N/A
COUNTIES : MANATEE

LOCAL NAME : SR 684
ROAD NAME : SR 684
PROJ LIMITS : FROM SR 789 (GULF DRIVE) TO SARASOTA PASS BRIDGE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES, INC UNIT PRICE	AMOUNT	(2) FLORIDA HIGHWAY PRODUCTS, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2	LUMP	455406.01000	455406.01	621550.00000	621550.00		
LUMP SUM CONTRACT, ALTERNATIVE BIDDING							
0010 0999 25	LUMP	16428.57000	16428.57	16428.57000	16428.57		
INITIAL CONTINGENCY AMOUNT (DO NOT BID)							
SECTION 0001 TOTALS		$	471,834.58	$	637,978.57	$	
CONTRACT TOTALS		$	471,834.58	$	637,978.57	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.